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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

p 

"APPR PROGRAM SITE/ COST OBJ 
DCN BFYS NUMBER ORG ELEMENT PROJECT ORG CLSS AMOUNT 

D8Pl20 08 T 72DP 302DD2C HQOOBMOO 2505 $50,000.00 
XN3306 08 c 26XNOOO 404FB5A 00000000 2532 $32,000.00 
XN3306 08 c 26XNOOO 404FB2APW 00000000 2588 $10,000.00 
XN2827 OB c 26XNOOO 404FA8A 00000000 2532 $63,700.00 
XN2827 08 c 26XNOOO 404FB5A 00000000 2532 $300.00 

B.1 LEVEL OF EFFORT--COST REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73) 
(APR 1984) DEVIATION 

{a) The Contractor shall perform all work and provide all required reports 
within the level of effort specified below. The Government will order 15,960 
direct labor hours for the base period which represents the Government's best 
estimate of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, 
draftsmen, technicians, statisticians, and programmers and not support 
personnel such as company management, typists, and key punch operators even 
though such support personnel are normally treated as direct labor by the 
Contractor. The level of effort specified in paragraph (a) includes 
Contractor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor 
provides less than 90 percent of the level of effort specified for the base 
period or any optional period exercised, an equitable downward adjustment of 
the fixed fee, if any, for that period will be made. The Government may 
require the Contractor to provide additional effort up to 110 percent of the 
level of effort for any period until the estimated cost for that period has 
been reached. However, this additional effort shall not result in any 
increase in the fixed fee, if any. If this is a cost-plus-incentive-fee 
(CPIF) contract, the term "fee" in this paragraph means "base fee anci 
incentive fee." If this is a cost-plus-award-fee (CPAF) contract, the term 
"fee" in this paragraph means "base fee and award fee." 

I 
c 

c 
c 
c 
c 
c 

(d) If the leve_l of effort specified to be ordered during a given base or 
option period is not ordered during that period, that level of effort may not 
be accumulated and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either 
the "Limitation of Cost" or "Limitation of Funds" clauses . 

B.2 WORK ASSIGNMENTS {EPAAR 1552.211-74) (APR 1984) 

(a) The Contractor shall perform work under this contract as specified in 
written work assignments issued by the Contracting Officer. 

Page B-1 of 3 
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(b) Each work assignment will include (1) a numerical designation, (2) the 
estimate of required labor hours, (3) the period of performance and schedule 
of deliverables, and (4) the description of the work. 

(c) The Contractor shall acknowledge receipt of each work assignment by 
returning to the Contracting Officer a signed copy of the work assignment 
within ~ calendar days after its receipt. The Contractor shall begin work 
immediately upon receipt of a work assignment. 

Within 20 calendar days after receipt of a work assignment, the Contr~ctor 
shall submit one copy of a work plan to the Project Officer and one copy to 
the Contracting Officer. The work plan shall include a detailed technical and 
staffing plan and a detailed cost estimate. 

Within 45 calendar days after receipt of the work plan, the Contracting 
Officer will provide written approval or disapproval of it to the Contractor. 

If the Contractor has not received approval on a work plan within 65 
calenda~ days after its submission, the Contractor shall stop work on that 
work assignment. Also, if the Contracting Officer disapproves a work plan, 
the Contractor shall stop work until the problem causing the disapproval is 
resolved. In either case, the Contractor shall resume work only when the 
Contracting Officer finally approves the work plan. 

(d) This clause does not change the requirements of the "Level of Effort" 
clause, nor the notification requirements of either the "Limitation of Cost" 
or "Limitation of Funds" clauses. 

(e) Work assignments shall not allow for any change to the terms or 
conditions of the contract. Where any language in the work assi9nment may 
suggest a change ta the terms or conditions, the Contractor shall immediately 
notify the Contracting Officer. 

B.3 ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984) 

(a) The estimated cost of this contract is ~~-(b-)(4_) ~~~ 

(b) The fixed fee is ~s~l(b_)(_4)~-'-

(c) The total estimated cost and fixed fee is $660,166. 

B.4 LIMITATION OF FUNDS NOTICE (EP 52.232-100) (APR 1984} 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the 
C\maunt If $l (b)(4) I is allotted to cover estimated cost. Funds in the amount of 
4 (b)(

4
) are provided to cover the corresponding increment of fixed fee. The 

amount allotted for costs is estimated to cover the contractor's performance 
through December 15, .2008. 

(b) When the contract is fully funded as specified in the Estimated Cost and 
Fixed Fee Clause (EP 52.216-190), the Limitation of Cost clause shall become 
applicable. 
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.l NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY {EPA) CONTRACTS (EP 52.000-000) (NOV 1994} 

The Contractor shall not perform any of the following activities on behalf 
of EPA in connection with this contract: 

1. The actual preparation of Congressional testimony . 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descript ions and Performance 
Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; 
participating in and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans . 

8. The preparation of documents on EPA Letterhead other than routine 
administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of deter mining whether 
costs, hours, and work performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical 
Direction Documents, Delivery Orders, or any other work issuance document 
under a contract that the contractor is performing or may perform. · Such a 
work issuance document, prepared by an EPA prime contradtor under an EPA prime 
contract for its subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector 
General, General Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act 
requests, other than routine, non-judgmental correspondence. 

14. Any contract which authorizes a contractor to represent itself as EPA to 
outside parties. 

15. Conducting administrative hea~ings . 

16 . Reviewing findings concerning the eligibility of EPA employees for 
security clearances. 
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17. The actual preparation of ai:;i. office's official budget request. 

C.2 STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR 
DELIVERY ORDERS (EP 52.210-110) (APR 1984) 

The Contractor shall furnish the necessary personnel, material, equipment, 
services and facilities (except as otherwise specified) , to perform the 
Statement of Work/Specifications included in Attachment 1. 

The Contractor shall perform work tlllder this contract only as directed in 
work assignments issued by the Contracting Officer. 

C.3 INCORPORATION OF CONTRACTOR'S TECHNICAL PROPOSAL (EP 52.210-120) (APR 
1984) 

The contractor's technical proposal entitled, "Toxicological and Ecological 
Research Suooort IV (TERS)• dated June 18, 2008, is incorporated by reference 
and made a part of this contract. In the event of any inconsistency between 
the provisions of this contract and the Contractor's technical proposal, the 
contract provisions take precedence. 

C.4 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR 
1552.211-79) (OCT 2000) 

(a) Definition. Information Resources Management (IRM) is defined as any 
planning, budgeting, organizing, directing, training, promoting, controlling, 
and managing activities associated with the burden, collection, creation, use 
and dissemination of information. IRM includes both information itself, and 
the management .of information and related resources such as personnel, 
equipment, fWlds, and technology. Examples of these services include but are 
not limited to the following: 

(1) The acquisition, creation, or modification of a computer program or 
automated data base for delivery to EPA or use by EPA or contractors operating 
EPA programs. 

(2) The analysis of requirements for, study of the feasibility of, 
evaluation of alternatives for, or design and development of a computer 
program or automated data base for use by EPA or contractors operating EPA 
programs. 

(3) Services that provide EPA personnel access to or use o f computer or 
word processing equipment, software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data 
communications; electronic messaging services or capabilities; electronic 
bulletin boards, or other forms of electronic information dissemination; 
electronic record-keeping; or any other automated information services. 

(b) General. The Contractor shall perform any IRM related woick under this 
contract in accordance with the IRM policies, standards and procedures set 
f orth in this clause and noted below. Upon receipt of a work request (i.e. 
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delivery order or work assignment), the Contractor shall check this listing of 
directives (see paragraph (d) for electronic access). The applicable 
directives for performance of the work request are those in effect on the date 
of issuance of the work request. 

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199) 
of the Agency's Directive System contains the majority of the Agency's IRM 
policies, standards and procedures. 

(2) Groundwater Program IRM Requirement. 
work related to collecting Groun~water data; or 
bases containing Groundwater quality data shall 
- Minimum Set of Data Elements for Groundwater. 

A contractor performing any 
developing or enhanc"ing data 
comply with EPA Order 7500.lA 

(3) EPA Computing and Telecommunications Services. The Enterorise 
Technology Sei;vices Division (ETSD) Operational Directives Manual contains 
procedural information about the operation of the Agency's computing and 
telecommunications services. Contractors performing work for the Agency's 
National Computer Center or those who are developing systems which will be 
operating on the Agency's national platforms must comply with procedures 
established in the Manual. (This document may be found at: 
http://basin.rtpnc.epa.gov/etsd/d~rectives.nsf.) 

(c) Printed Documents. Documents listed in (b) (1) and (b) (2) may be 
obtained from: 

U.S. Environmental Protection Agency 
Office of Administration 
Facilities Management and Services Division 
Distribution Section 
Mail Code: 3204M 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Phone: (202) 564-9629 

(d) Electronic Access. Electronic access. A complete listing, including 
full text, of documents included in the 2100 Series of the Agency's Directive 
System is maintained on the EPA Public Access Server on the Internet at 
http://epa.gov/docs/irmpoli8/. 

C.5 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES 
(EP-S 97-1) (MAY 1999) 

(a) Executive Order 13101 of September 14, 1998, entitled "Greening the 
Government through Waste Prevention, Recycling, and Federal Acguisitionn and 
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as 
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal 
agencies to procure designated items with the highest recovered materials 
content practicable. 

(b) In the performance of this contract, the Contractor shall comply with 
the requirements of the following issuances: 

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive 
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Guideline for Procurement of Products Containing Recovered Materials (CPG), 
which designates items that are or can be made with recovered materials, and 
its companion pieces, the Recovered Materials Advisory Notices (RMANs} . The 
CPG and RMANs provide recommended procurement practices, including recommended 
recovered material content levels, for purchasing products designated in the 
CPG. The Contractor shall ' comply with these recommendations, and such other 
CPG revisions and RMANs as the Environmental Protection Agency (EPA) may issue 
with respect to .the procurement of products that contain recovered materials. 
(Copies of the CPG or RMANs, as well as information on manufacturers and 
vendors of designated items may be obtained by calling EPA's RCRA Hotline at 
(800) 424-9346, or, in the Washington, D.C., metropolitan area, at (703) 412-
9810.) 

(2) In complying with the requirements of paragraph (b), the Contractor 
shall coordinate its concerns and program guidance with EPA's Recycling 
Coordinator. 

(c) The Contractor shall prepare and submit reports on the purchase of 
products containing recovered materials from time to time in accordance with 
written direction (e.g., in specified format) from the EPA Recycling 
Coordinator through the Contracting Officer. Reports shall be submitted to 
the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail 
Code 3204, Washington, D.C. 20460. 
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SECTION D - PACKAGING AND MARKING 

[For this Contract, there are NO clauses in this Section] 
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SECTION E - INSPECTION AND ACCEPTANCE" 

E.1 NOTICE "Listing Contract Clauses Incorporated by Reference 

NOTICE.: 

The following solicitation provisions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.246-5 APR 1984 INSPECTION OF SERVICES--COST-REIMBURSEMENT 

E.2 INSPECTION O~ RESEARCH AND DEVELOPMENT-- COST-REIMBURSEMENT (FAR 
52.246-8) (APR 1984) 

(a) Definitions . "Contractor's managerial personnel," as used in this 
clause, means the Contractor's directors, officers, managers, superintendents, 
or equivalent representatives who have supervision or direction a·f--

(1) All or substantially all of the Contractor's business; 

(2) All or substantially all of the Contractor's operation at any one 
plant or separate location at which the contract is being performed; or 

(3) A separate and complete major industrial operation connected with 
performing this contract. 

"Work," as used in this clause, include:;; data when the contract does not 
include the Warranty of Data clause. 

(b) The Contractor shall provide and maintain an inspection system 
acceptable to the Government covering the work under this ·contract. Complete 
records of all inspection work performed by the Contractor shall be maintained 
and made available to the Governm~nt during contract performance and for as 
long afterwards as the contract requires. 

(c) The Government has the right to inspect and test all work called for by 
the contract, to the extent practicable at all places and times, including the 
period of performance, and in any event before acceptance. The Government may 
also inspect the plant or plants of the Contractor or its subcontractors 
engaged in the contract performance. The Government shall perform inspections 
and tests in a manner that will not unduly delay the work. 

(d) If the Government performs any inspection or test on the premises of the 
Contractor or a subcontractor, the Contractor shall furnish and shall require 
subcontractors to furnish all reasonable facilities and assistance for the 
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safe and convenient performance of these duties. 

(e) Unless otherwise provided in the contract, the Government shall accept 
work as promptly as practicable after delivery, and work shall be deemed 
accepted 90 days after delivery, unless accepted earlier. 

(£) At any time during contract performance, but no later than 6 months (or 
such other time as may be specified in the contract) after acceptance of all 
of the end items (other than designs, drawings, or reports) to be delivered 
under the contract, the Government may require the Contractor to replace or 
corrG~t work not meeting contract requirements. Time devoted to the 
replacement or correction of such work shall not be included in the 
computation of the above time period. Except as otherwise provided in 
paragraph (h) below, the cost of replacement or correction shall be determined 
as specified in the Allowable Cost and Payment clause, but no additional fee 
shall be paid. The Contractor shall not tender for acceptance work required 
to be replaced or corrected without disclosing the former requirement for 
replacement or correction, and, when required, shall disclose the corrective 
action taken. 

(g) (1) If the Contractor fails to proceed with reasonable promptness to 
perform required replacement or correction, the Government may--

(i) By contract or otherwise, perform the replacement or correction, 
charge to the Contractor any increased cost, or make an equitable reduction in 
any fixed fee paid or payable under the contract; 

(ii) Require delivery of any undelivered articles and shall have the 
right to make an equitable reduction in any fixed fee paid or payable under 
the contract; or 

(iii) Terminate the contract for default. 

(2) Failure to agree on the amount of increased cost to be charged the 
Contractor or to the reduction in fixed fee shall be a dispute. 

(h) Notwithstanding paragraphs (f) and (g) above, the Government may at any 
time require the Contractor to remedy by correction or replacement, without 
cost to the Government, any failure by the Contractor to comply with the 
requirements of this contract, if the failure is due to (1) fraud, lack of 
good faith, or willful misconduct on the part of the Contractor's managerial 
personnel or (2) the conduct of one or more of the Contractor's employees 
selected or retained by the Contractor after any of the Contractor's 
managerial personnel has reasonable grounds to believe that the employee is 
habitually careless or unqualified. 

(i) This clause shall apply in the same manner to a corrected or replacement 
end item or components as to work originally delivered. 

(j) The Contractor has no obligation or liability under the contract to 
correct or replace articles not meeting contract requirements at time of 
delivery, except as provided in this clause or as may otherwise be specified 
in the contract. 

(k) Unless otherwise provided in the contract, the Contractor's obligations 
ta correct or replac~ Government-furnished property shall be governed by the 
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clause pertaining to Government property. 

E. 3 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (GOVERNMENT SPEClCFICATION) 
(FAR 52.246-11) (FEB 1999) 

The Contractor shall comply with the higher-level quality standard selected 
below. 

Title Numbering 
(V] Specifications and 

Guidelines for Quality 
Systems for Environ 
mental Data Collection 
and Environmental 
Technology Programs 

ANSI/ASQC E;4 
Date 
1994 

Tailoring 
See below 

( ] 

[ l 

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC 
E4 is tailored as follows: 

The solicitation and contract require the offeror/contractor to demonstrate 
conformance to ANSI/ASQC E4 by submitting the quality documentation described 
below. 

In addition, after award of the contract, the Contractor shall revise, when 
applicable, quality documentat ion submitted before award to address specific 
comments provided by EPA and submit the revised documentation to the· 
Contracting Officer's Representative. 

After award of the contract, the Contractor shall also implement all 
quality documentation approved by the Government. 

A. Pre-award Documentation: The offerer must submit the following qaality 
system documentation as a separate and identifiable part of its technical 
proposal: (CO, select one or mo.re) 

Documentation 

[X ] Quality Management Plan 

[ ] J o int Quality Management 
Plan/Quality Assurance 
Project Plan for the 
contract 

Specifications 

EPA Requirements for Quality 
Management Plans (QA/R·-2) [dated 
03/20/01] 

EPA Requirements for Quality 
Management Plans (QA/R,-2) I dated 
03/20/01] and EPA Requi rements for 
Quality Assurance Project Plans 
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Assurance Project Plan 
for the entire program 
(contract) 

[ l Other Equivalent: 
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(QA/Rl [dated 03/20/01) 

EPA Requirements for Quality 
Assurance Project Plans (QA/R-5) 
[dated 03/20/01] 

This documentation will be prepared in accordance with the specifications 
identified above, or equivalent specifications defined by EPA, 
The offerer shall describe their plan for covering the costs associated with 
the required documentation . Work involving environmental data generation or 
use shall not commence until the Government has approved this documentation 
and incorporated it into the contract. 

B. Post-award Documentation: The Contractor shall submit the following 
quality system documentation to the Contracting Officer's Representative at 
the time frames identified below: (CO, select one or more) 

Documentation 

[X ] Quality Management Plan 

[ ] Joint Quality Management 
Plan/Quality Assurance 
Project Plan for the 
contract 

[ ] Quality Assurance 
Project Plan for the 
contract 

[ l Programmatic Quality 
Assurance Project Plan 
for the entire program 
(contract) 

[X ] Quality Assurance 
Project Plan for each 

Specification Due After 

EPA Requirements for Award of 
Quality Management Plans contract 
(OA/R-2) [dated 03/20/01] 

EPA Requirements for Award of 
Quality Management Plans contract 
(QA/R-2) [dated 03/20/01] 
and EPA Requirements for 
Quality Assurance Project 
Plans (QA/R-5) [dated 
03/20/02] 

EPA Requirements for Award of 
Quality Assurance Project contract 
Plans (OA/R-5 [dated 
03/20/01) 

EPA Regµirements for Award of 
Quality Assurance Project contract 
Plans (QA/R-5 [dated 
03/20/01] 

EPA Requirements for Issuance of 
Quality Assurance Project statement of 
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applicable project 

Project-specific 
supplement to 
Programmatic Quality 
Assurance Project Plan 
for each applicable 
project. 

[ ] Other Equivalent: 

Plans (QA/R-5 [dated 
03/20/01] 

EPA Requirements for 
Quality Assurance Project 
Plans (QA/R-5 [dated 
03/20/01] 
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work for the 
project 

Issuance of 
statement of 
work for the 
project 

[ ] award of 
contract 
[ ] issuance 
of statement 
of work for 
the project 

This documentation will be prepared in accordance with the specifications 
identified above or equivalent specifications defined by EPA, 
The offeror shall describe their plan for covering the costs associated with 
the required documentation. 

The Government will review and return the quality documentation, with 
comments, and indicating approval or disapproval. If necessary, the 
contractor shall revise the documentation to address all comments and shall 
submit the revised documentation to the government for approval. 

The Contractor shall not commence work involving environmental data 
generation or use until the Government has approved the quality documentation. 

(Note: Statement of work includes statements of work to perform projects 
under work assignments, task orders, delivery orders, etc.) 

E.4 INSPECTION AND ACCEPTANCE {EP 52.246-100) (APR 1984) 

(a) The Contracting Officer or the duly authorized representative will perform 
inspection and acceptance of materials and services to be provided. 

(b) For the purposes of this clause, the Project Officer is the authorized 
representative of the Contracting Officer. 

(c) Inspection and acceptance will be performed at: 

U.S. Environmental Protection Agency 
Mid-Continent Ecology Division (MED-D) 
6201 Congdon Boulevard 
Duluth, MN 55804 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.l ~OTICE Listing Contract Clauses Incorporated by Reference 

NOTICE; 

The following solicitation provisions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE I (APR 1984) 

F.2 REPOR~S OF WORK (EPAAR 1552.211-70) (APR 1984) DEVIATION 

The Contractor shall prepare and deliver reports and a technical report 
abstract for each draft final and final technical report in accordance with 
Attachment 2. 

F.3 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) DEVIATION 

(a) The Contractor shall furnish 2 hard copies and l electronic e-mailed 
~ of the combined monthly technical and financial progress report stating 
the progress made, including the percentage of the project completed, and a 
description of the work accomplished to support the cost. If the work is 
ordered using work assignments or delivery orders, include the estimated 
percentage of task completed during the reporting period for each work 
assignment or delivery order. 

(b) Specific discussions shall include difficulties encountered and remedial 
action tak~n during the reporting period, and anticipated activity with a 
schedule of deliverables for the subsequent reporting period . 

{c) The Contractor shall provide a list of outstanding actions awaiting 
Contracting Officer authorization, noted with the corresponding work 
assignment, such as subcontractor, overtime approvals, and work plan 
approvals . 

(d) The report shall specify financial status at the contract level as 
follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: 
the amount obligated, amount originally invoiced, amount paid, amount 
suspended, amount disallowed, and remaining approved amount. The remaining 
approved amount is defined as the total obligated amount, les s the total 
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amount originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of 
hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct 
labor hours(by EPA contract labor category), and the total loaded direct labor 
costs. 

(iii) For the cumulative contract period display: the negotiated and 
expended direct labor hours(by EPA labor category) and the total loaded direct 
labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended 
during the next reporting period. 

(4) Display the current dollar ceilings in the contract, n·et amount 
invoiced, and remaining amounts for the following categories: Direct labor 
hours,, total estimated cost, award fee pool (if applicable), subcontracts by 
individual subcontractor, travel, program management, and Other Direct Costs 
(ODCs) . 

(5) Unbilled allowable costs. Display the total costs incurred but 
unbilled for the current reporting period and cumulative for the contract. 

(6) Average total cost per labor hour. For the current contract period, 
compare the actual total cost per hour to date with the average total cost per 
hour of the approved workplans. 

(e) The report shall specify financial status at the work assignment or 
delivery order level as follows: 

(1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or 
latest work assignment/delivery order amepdment amount (whichever is later) ; 
amount currently claimed; amount paid; amount suspended; amount disallowed; 
and remaining approved amount. The remaining approved amount is defined as: 
the workplan amount or latest work assignment or delivery order amount 
(whichever is later) , less total amounts originally invo~ced, plus total 
amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of 
hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct 
labor hours (by EPA contract labor hour category) and the total loaded direct 
labor hours. 

(iii) For the cumulative reporting period and cumulative contract 
period display: the negotiated and expended direct labor hours (by EPA 
contract labor hour category) and the total loaded direct labor costs. 
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(iv) Display the estimated direct labor hours and costs to be expended 
during the next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs 
required to complete the work assignment or delivery order. 

(4} Unbilled allowable costs. Display the total costs incurred but 
unbilled for the current reporting period and cumulative for the work 
assignment. 

(5) Average cost per labor hour. For the current period, compare the 
actual total cost per hour of the approved workplans. 

(6) A list of deliverables· for each work assignment or delivery order 
during the reporting period. 

(f) This submission does not change the notification requirements of the 
"Limitation of Cost" or "Limitation of Funds" clauses requiring separate 
written notice to the Contracting Officer. 

(g) The reports shall be submitted to the following addresses on or before 
the 15th of each month following the first complete reporting period of the 
contract. See EPAAR 1552.232-70, Submission of Invoices, paragraph (e), for 
details on the timing of submittals , Distribute reports as follows: 

No. of Copies 

(2) 1 Electronic and 1 Hard copy 
( 1} Hard Copy 

Addressee 

Project Officer 
Administrative Contract Specialist 

F.4 WORKING FILES (EPAAR 1552.211-75) (APR 1984) 

The Contractor shall maintain accurate working files (by task or work 
assignment} on all work documentation including calculations, assumptions, 
interpretations of regulations, sources of information, and other raw data 
required in the performance of this contr_act. The Contractor shall provide 
the information contained in its working files upon request of the Contracting 
Officer. 

F.5 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984) 

The period.of performance of this contract shall be from Seotember 23,2008 
through September 22. 2009 exclusive of all required reports. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 PAYMENT OF FEE (EPAAR 1552.216-74) (MAY 1991) 

(a) The term "fee" in this clause refers to either the fixed fee under a 
cost-plus-fixed-fee type contract, or the base fee under a.cost-plus-award-fee 
type contract. 

(b) The Government will make provisional fee payments on the basis of 
percentage of work completed. Percentage of work completed is the ratio of 
direct labor hours performed to the direct labor hours set forth in clause 
1552. 211-73, "Level of Effort--Cost-Reimbursement Term Contract. ur 

G.2 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996} DEVIATION 

In order to be considered properly submitted, an invoice or request for 
contract financing payment must meet the following requirements in addition to 
the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for 
contract financing payment shall be submitted as an original and five copies. 
The contractor shall submit the invoice or request for contract :Einancing 
payment to the following offices/individuals in the contract: the original and 
two copies to the Accowiting Operations office shown in Block 12 on the cover 
of the contract; two copies to the Project Officer (the Project Officer may 
direct one of these copies to a separate address}; and one copy t o the 
Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract 
financing payment on the prescribed Government forms. Standard Forms Number 
1034, Public Voucher for Purchases and Services other than Personal, shall be 
used by contractors to show the amount claimed for reimbursement. Standard 
Form 1035, Public Voucher for Purchases and Services other than Personal 
-Continuation Sheet, shall be used to furnish the necessary supporting detail 
or additional information required by the Contracting Officer. The Contractor 
may submit self-designed forms which contain the required information. 

(c) (1) The Contractor shall prepare a contract level. invoice or request 
for contract financing payment in accordance with the invoice preparation 
instructions identified as a separate attachment in Section J of the contract. 
If contract work is authorized by individual work assignments, the invoice or 
request for contract financing payment shall also include a summary of the 
current and cumulative amounts claimed by cost element for each work 
assignment and for the contract total, as well as any supporting data for each 
work assignment as identified in the instructions. 

(2) The invoice or request for contract financing payment shall include 
current and cumulative charges by major cost element such as direct labor, 
overhead, travel, equipment, and other direct costs. For current: costs, each 
major cost element shall include the appropriate supporting schedule 
identified in the invoice preparation instructions. Cumulative charges 
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represent the net sum of current charges by cost element for the contract 
period. 

(d) (1) The charges for subcontracts shall be further detailed in a 
supporting schedule showing the major cost elements. for each subcontract. 

(d) (2) On a case-by-case basis, when needed to verify the reasonableness 
of subcontractor costs, the Contracting Officer may require that the 
contractor obtain from the subcontractor cost information in the detail set 
forth in (c) (2)·. This information should be obtained through a means which 
maintains subcontractor confidentiality (for example, via sealed envelopes}, 
if the subcontractor expresses CBI concerns. 

(e) Invoices or requests for contract financing payment must clearly 
indicate the period of performance for which payment is requested. Separate 
invoices or requests for contract financing payment are required for charges 
applicable to the basic contract and each option period. 

{f) (1) Notwithstanding the provisions of the clause of this contract at 
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract 
financing payment shall be submitted once per month unless there has been a 
demonstrated need and Contracting Officer approval for more frequent billings. 
When submitted on a monthly basis, the period covered by invoices or requests 
for contractor financing payments shall be the same as the period for monthly 
progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than 
monthly, one submittal each month shall have the same ending period of 
performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from 
· the aggregate amounts claimed in the invoice(s) or request(s) for contract 
financing payments covering the same period, the contractor shall provide a 
reconciliation of the difference as part of the payment request. 

G.3 METHOD OF PAYMENT (EP 52.232-220) (APR 1984) 

(a) Payments under this contract will be made either by check or by wire 
transfer through the Treasury Financial Communications System at the option of 
the Government. 

(b) The Contractor shall forward the following information in writing to the 
paying off ice designated in this contract not later than 7 days after receipt 
of notice of award. 

(1) Full name (where practicable}, title, phone number, anq complete 
mailing address of responsible official(s}, (i) to whom check payments are to 
be sent, and (ii) who may be contacted concerning the bank account information 
requested below. 

(2) The following bank account information required to accomplish wire 
transfers: 

(i) Name, address, and telegraphic abbreviation of the receiving 
financial institution. 
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(ii} Receiving financial institution's 9-digit American Bankers 
Association (ABA) identifying number for routing transfer of funds. (Provide 
this number only if the receiving financial institution has access to the 
Federal Reserve Communications System.) 

(iii) Recipient's name and account number at the receiving 
financial institution to be credited with the funds. 

(iv) If the receiving financial institution does not have access 
to the Federal Reserve Communications System, provide the name of the 
correspondent financial institution through which the receiving financial 
institution receives electronic funds transfer messages. If a correspondent 
financial institution is specified, also provide: 

(A) Address. and telegraphic abbreviation of the correspondent 
financial institution. 

(Bl The correspondent financial institution's 9- digit ABA 
identifying number for routing transfer of funds. 

(c) Any changes to the information furnished under paragraph (b) of this 
clause shall be furnished to the paying office in writing at least 30 days 
before the effective date of the change. It is the contractor's 
responsibility to furnish these changes promptly to avoid payments to 
erroneous addresses or bank accounts. 

(d} The document furnishing the information required in paragraphs (b) and 
(c) must be dated and contain the signature, title, and telephone number of 
the Contractor official authorized to provide it, as well as the Contractor's 
name and contract number. 

(e) If this contract is assigned, the Contractor shall ensure that the 
information required above is submitted by the assignee to the paying office 
designated in the contract. 

G.4 INDIRECT COSTS (EPAAR 1552.242-70} {APR 1984) DEVIATION 

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment" 
clause, the final indirect cost rates applicable to this contract shall be 
established between the Contractor and the appropriate Government 
representative (EPA, other Governme~t agency, or auditor), as provided by FAR 
42.703-l(a). EPA's procedures require a Contracting Officer determination of 
indirect cost rates for its contracts. In those cases where EPA is the 
cognizant agency (see FAR 42.705-1), the final rate proposal shall be 
submitted to the cognizant audit activity and· to the following: 

Environmental Protection Ag.ency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D. c. 20460 

The Contractor shall also follow the notification and cost impact procedures 
prescribed in paragraph (b) below. 
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Where EPA is not the cognizant agency, the final rate proposal shall be 
submitted to the above-cited address, to the cognizant audit agency, and to 
the designated Contracting Officer of the cognizant agency. Upon 
establishment of the final indirect cost rates, the Contractor shall submit an 
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2) 
applicable to the data furnished in connection with the final rates to the 
cognizant audit agency. The final rates shall be contained in a written 
understanding between the Contractor and the appropriate Government 
representative. Pursuant to the "Allowable Cost and Payment" clause, the 
allowable indirect costs tinder this contract shall be obtained by applying the 
final agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, 
the Government shall reimburse the Contractor at billing rates established by 
the appropriate Government representative in accordance with FAR 42.704, by 
means of a separate indirect cost rate agreement or a contract modification 
subject to adjustment when the final rates are established. The established 
billing _rates are currently as follows: 

Cost Center: 
Period 
Rate 
Base 

l(b)(4) 

Ince tion Until Am 
(b)(4) 

Cost Center l(b)(4) 

Period 
Rate 
Base 

Inception Until Amended 

I'"'"' 

These billing rates may be prospectively or retroactively revised by mutual 
agreement, at the request of either the Government or the Contractor, to 
prevent substantial overpayment or underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect 
costs already billed}, including final indirect cost rate adjustments, the 
Contractor shal~ provide to the Cost Policy and Rate Negotiation Section, with 
copies to the current EPA Contracting Officers of active contracts, a cost 
impact statement showing the effect of the indirect cost rate changes for each 
contract. This statement shall compare the cost billed to the cost the 
Contractor proposes to bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor 
shall notify the current EPA Contracting Officers of the new proposed rates 
when it proposes rates to the Cost Policy and Rate Negotiation Section. 

( 3) For either prospective or retroactive indirect cost rate 
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation 
Section with t he names of the current EPA Contracting Officers _for the 
affected contracts. 
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(c) Notwithstanding the provisions of paragraphs (a) and {b) above, ceilings 
are hereby established on indirect costs reimbursable under this contract. 
The Government shall not be obligated to pay the Contractor any additional 
amount on account of indirect costs in excess of the ceiling rates listed 
below: 

Cost Center: l<b)(4) 

Period 
Rate 
Base 

All periods 
l(b)(4) 

l<b)(4) I coat Center 
Period ·All periods 1,,,,., Rate 
Base 

The ceiling rates specified above are applicable from the effec tive date of 
tl:ie contract through the end of the period of performance including any option 
periods. 

G.5 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 

Projec t Officer/Contract Level COR: 

Allan Batterman 
ORD/NHEERL/MED 
6201 Congdon Blvd 
Duluth, MN 55804 
PHONE: 218-529-5027 
FAX: 218-529-5015 

Alternate Project Officer / Alternate Contract Level COR: 

BRIAN BUTTERWORTH 
ORD/NHEERL/MED 
6201 Congdon Blvd 
Duluth, MN 55804 
PHONE : 218-529-5151 
FAX: 218-529-5015 

Contract Specialist(s) responsible for administering this contract : 

Marsha B. Johnson 
ORD Service Center/NHEERL 
RTP Procurement Operations Division 
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Research Triangle Park, NC 27711 
PHONE: 919-541-0952 
FAX: 919-541-4273 

Administrative Contracting Officer 

Lenora Hilliard 
ORD Service Center/NHEERL 
RTP Procurement Operations 
Research Triangle Park, NC 
PHONE: 919-541~4392 

FAX: 919-541-4273 

Division 
27711 

G.6 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984) 

EP-D-08-089 

The Contractor shall submit the information required by the "Subcontr.acts," 
clause to the ContractiP-g Officer and assigned Project Officer. The 
Contracting Officer will provide written notice to the Contractor of his 
decision. 

Consent is given to issue the following subcontracts: 

No subcontractors at this time. 

G.7 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION 

(a) The contractor shall not fabricate or acquire, on behalf of the 
Government, either directly or indirectly through a subcontract, any item of 
property without written approval from the Contracting officer. 

{b} In accordance with paragraph (a) above, the contractor is authorized to 
acquire and/or fabricate the equipment listed below for use in the performance 
of this contract. The equipment is subject to the provisions of the 
"Government Property" clause. · 

(c) The Government will provide the following item(s) of Government 
property to the contractor for use in the performance of this contract. This 
property shall be used and maintained by the contractor in accordance with the 
provisions of the "Government Property" clause. 

(d) The "EPA Contract Property Administration Requirements" provided below 
apply to this contract. 

U.S. Environmental Protection Agency 
Property Administration Requirements (PAR) 

1. PURPOSE. This document sets. forth the requirements for Environmental 
Protection Agency (EPA) contractors in the performance of their Government 
property man~gement responsibilities under contracts with EPA. These 
requirements supplement those contained in the Government property clause(s) 
in this contract, and part 45 of the .Federal Acquisition Regulation (FAR} . 

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. 
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a. Upon award of a contract, the EPA CO delegates the functions of property 
administration and plant clearance (disposal) for the contract to the EPA 
Property Administration Office. · 

b. For contracts containing significant dollar amounts of Government 
property or contracts that present a high risk to the Government, the EPA 
Contract Property Coordinator (CPC) will re-delegate the contract to the 
Defense Contract Management Agency (DCMA) for property administration and 
plant clearance. Upon acceptance of that delegation, DCMA will provide 
notification to the contractor; identifying the assigned property 
administrator (PA) and plant clearance officer (PLCO) . Once delegated to 
DCMA, the DCMA PA is available to the contractor for assistance in all matters 
of property administration. 

c. If the contract is not delegated to DCMA for administration and/or plant 
clearance, any reference to PA and/or PLCO shall be construed to mean EPA CPC. 

d. Notwithstanding the delegation, as necessary, the contractor may contact 
the cognizant EPA CO. In the event of disagreement between the contractor and 
the EPA CPC or the DCMA PA/PLCO, the contractor should seek resolution from 
the cognizant EPA CO. 

3. REQUESTS FOR GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.102, the contractor shall furnish all property 
required for performing Government contracts. If a contractor believes that 
Government facilities are required for performance of the contract, the 
contractor shall submit a written request to the CO. At a minimum, the request 
shall contain th~ ' following elements: 

1. Contract number for which the facilities are required. 

2. An item(s) description, quantity and estimated cost. 

3. Certification that no like contractor facilities exist which could be 
utilized. 

4. A detailed description of the task-related purpose of the facilities. 

5. Explanation of negative impact if facilities are not provided by the 
Government. 

6. If applicable, recommend the exception under FAR 45.302-l(a) or any 
applicable EPA class deviation (available upon re.quest), and provide any other 
information which would support the furnishing of facilities, including 
contractor-acquired property (CAP) . 

7. Except when the request is for material, a lease versus purchase 
analysis shall be furnished with the request to acquire property on behalf of 
the Government. 

The contractor may not proceed with acquisition of facilities on behalf of the 
Government until receipt of written authorization from the EPA co. 

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Government-
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furnished property (GFP), the contractor should receive, from the transferor, 
(either EPA or another contractor) all of the applicable data elements 
(Attachment 1 of this clause) needed to maintain the required records. If this 
information is not provided at the time of receipt of the property, the 
contractor shall request it from the EPA CO. The CO will attempt to obtain the 
data from the previous property holder, or, if data does not exist, will 
assist the current property holder in estimating the elements. Prior to 
signing an acceptance document for the property, the receiving contractor 
should perform a complete inventory of the property. Responsibility, as well 
as accountability, passes with the signed acceptance. 

When, at the written direction of the EPA co, the contractor transfers GFP 
to another contractor, or another Ag~ncy, the contractor shall provide the 
applicable data elements (Attachment 1 of this clause) . Upon return of the 
property to EPA, the same data must be provided by the contractor to the EPA 
co. 

5. RECORDS OF GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall 
establish and maintain adequate property records for all Government property, 
regardless of value, including property provided to and in the possession of a 
subcontractor. Material (supplies) provided by the Government or acquired by 
the contractor and billed as a direct charge to the Government is Government 
property and records must be established as such. 

b. The contractor shall establish and maintain the official Government 
property record. (If the contract contains the FAR Clause 52.245-1, the 
Government .will maintain the official Government property records.) Such 
records shall contain the applicable data elements (Attachment l of this 
clause) for all items of Government property regardless of cost. 

c. The Contractor shall identify all Superfund property and designate it as 
such both on the item and on the official Government property record. If it is 
not practicable to tag the item, the contractor shall write the ID number on a 
tag, card or other entity that may be kept with the item or in a file. 

d. Support documentation used for posting entries to the property record 
shall provide complete, current and auditable data. Entries shall be posted 
to the record in a timely manner following an action. 

e. For Government vehicles, in addition to the data elements required by 
EPA, the contractor shall also comply with the General Services Administration 
(GSA) and Department of Energy (DOE) record and report requirements supplied 
with all EPA provided motor vehicles. If the above requirements were not 
provided with the vehicle, the contractor shall notify the EPA CO. 

f. When Government property is disclosed to be in the possession or control 
of the contractor but not provided under any contract, the contractor shall 
record and report the property in accordance with FAR 45.502(£) and (h). 

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete 
physical inventory of EPA property at least once per year, unless otherwise 
directed by the PA . Reconciliation shall be completed within 30 calendar days 
of inventory completion. The contractor shall report the results of the 
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inventory, including any discrepancies, to the DCMA PA upon completion of the 
reconciliation. The contractor's records shall indicate the completion date 
of the inventory. 

See section 9 herein, Contract Closeou~, for information on final inventories. 

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA 
requires an annual summary report, for each contract, by contract number, of 
Government property in the contractor's possess.ion as of September 30 each 
year. 

a. For each classification listed in FAR 45.505-14(a), except material, the 
contractor shall provide the tot~l acquisition cost and total quantity. If 
there are zero items in a classification, or if there is an ending balance of 
zero, the classification must be listed with zeros in the quantity and 
acquisition cost columns. 

b. For material, the contractor shall provide the total acquisition cost 
only. 

c. Property classified as equipment, Superfund site equipment, and special 
test equipment, for the purpose of this report, must be reported on two 
separate lines. The first line shall include the total acquisition cost and 
quantity of all items or systems with a unit acquisition cost of $25,000 or 
more. The second line shall include the total acquisition cost and quantity of 
all items with a unit acquisition cost of less than $25,000. 

d. For items comprising a system, which is defined as "a group of 
interacting items functioning as a complex whole," the contractor may maintain 
the record as a system noting all components of the system under the main 
component or maintain individual records for each item. However, for the 
annual report of Government property the components must be reported as a 
system with one total dollar amount for the system, if that· system total is 
$25,000 or more. 

e. These reports are due at EPA no later than October 5 of each year. If 
October 5 is not a business day, the report is due on the first business day 
following October 5. 

f. Distribution shall be as follows: 

Original to: EPA CPC 

1 copy: DCMA PA, if contract is administered by DCMA 

g. EPA Contractors are reqliired to comply with GSA's and DOE's special 
reporting requirements for motor vehicles. A statement of these requirements 
will be provided by the EPA Facility Management and Services Division. (FMSD) 
concurrent with receipt of each vehicle. 

h. The contractor shall provide detailed reports on an as-needed basis, as 
may be requested by the CO or the PA. 

8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of 
three distinct phases: identification of excess property, reporting of excess 
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property, and final disposition. 

a. Identification of Excess Property. The disposition process begins with 
the contractor identifying Government property that is excess to its contract. 
Effective contractor property control systems provide for disclosing excesses 
as they occur. Once inactive Government property has been determined to be 
excess to the contract to which it is accountable, it must be screened against 
the contractor's other EPA contracts for further use. If the property may be 
reutilized, the contractor shall notify the CO in writing. Government 
property will be transferred to other contracts only when the cos on both the 
current contract and the receiving contract authorize such a transfer in 
writing . 

b. Reporting Excess Government Prooerty. Excess Government property shall 
be reported in accordance with FAR Subpart 45.6. Inventory schedules A-E (SF 
Forms 1426-1434) provide the format for reporting of excess Government 
property. Instructions for completing the forms are located at FAR 45.606-5 
and samples may be found in FAR 53.301-1426 thru 1434. Inventory schedules 
shall be forwarded to the DCMA PLCO with a copy to the EPA co. The cover 
letter, which accompanies the inventory schedules, must include the EPA CO's 
name, address and telephone number. Inventory schedules must also contain 
a notification if the property is Superfund property. If the property is 
Superfund property, the contractor must also prominently include the following 
language on the inventory schedule: nNote to PLCO: Reimbursement to the EPA 
Superfund is required." When requested, by the PLCO or the CO, the contractor 
will provide the fair market value for those items requested. 

c. Disposition Instructions. 

1. If directed in writing by the EPA CO, the contractor will retain all 
or part of the excess Government property under the current contract for 
possible future requirements. The contractor shall request, from the PLCO, 
withdrawal from the inventory schedule of those items to be retained. 

2. If directed in writing by the EPA co; the contractor shall transfer 
the property to another EPA contractor . The contractor will transfer the 
property by shipping . it in accordance with the instructions provided by the 
co. The contractor shall request, from the PLCO, withdrawal from the inventory 
schedule of those items to be transferred. Further, the contractor shall 
notify the CO when the transfer is complete . 

3. If directed in writing by the EPA CO, the contractor shall transfer 
the property to EPA. The contractor shall ship/deliver the property in 
accordance with the instructions provided by the CO. The contractor will 
request, from the PLCO, withdrawal from· the inventory schedule of those items 
to be transferred to EPA. Further, the contractor shall noti~y the co when the 
transfer is complete. 

4. The contractor will ship the property elsewhere if directed, in 
wri t ing, by the PLCO. 

5. The PLCO wil l either conduct the sale or instruct the contractor to 
conduct a sale of surplus property. The contractor will allow prospective 
bidders access to property offered for sale. 
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6. Property abandoned by the PLCO on the contractor's site must be 
disposed of in a manner that does not endanger the health and safety of the 
public. 

7. To effect transfer of accountability, the contractor shall provide 
the recipient of the property with the applicable data elements set forth in 
Attachment l of this clause. The contractor shall also obtain either a signed 
receipt from the recipient, or proof of shipment. The contractor shall update 
the official Government property record to indicate the disposition of the 
item and to close the record. 

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of 
all Government property at contract completion and the results, including any 
discrepancies, shall be reported to the DCMA PA. In the case of a terminated 
contract, the contractor shall comply with the inventory requirements set 
forth in the applicable termination clause. The results of the inventory, as 
well as a detailed inventory listing, must be forwarded to the CO. For 
terminated contracts, the contractor will conduct and report the 
inventory results as directed by the CO. 

However, in order to expedite the disposal process, contractors may be 
required to, or may elect to submit to the CO, an inventory schedule for 
disposal purposes up to six (6) months prior to contract completion. If such 
an inventory schedule is prepared, the contractor must indicate the earliest 
date that each item may be disposed. 

The contractor shall update all property records to show disposal action. 
The contractor shall notify the DCMA PA, in writing, when all work has been 
completed under the contract and all Government property accountable to the 
contract has been disposed. 
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Attachment 1 

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to 
material) the contractor is required to maintain, at a minimum, the 
information related to the following data elements for EPA Government 
property: 

Contractor Identification/Tag Number; 
Description; 
Manufacturer; 
Model; 
Serial Number; 
Acquisition Date; 
Date received; 
Acquisition Cost*; 
Acquisition Document Number; 
Location; 
Contract Number; 
Account Number (if supplied); 
Superfund (Yes/No) ; 
Inventory Performance Date; 
Disposition Date. 

* Acquisition cost .shall include the price of the item plus all taxes, 
transportation and installation charges allocable to that item. 

NOTE: For items comprising a system which is defined as, "a group of 
interacting items functioning as a complex whole," the contractor may maintain 
the record as a system noting all components of the system under the main 
component or maintain individual records for each item. However, for the 
Annual Report of Government Property, the components must be reported as a 
system. with one total dollar amount for the system, if that system total is 
$25,000 or more. 

G. 8 DESIGNATION OF PROPERTY ADMINISTRATOR (EP_ 52 .245-140) (SEP 1994) 

The contract property administrator: 

KIMBERLY EMBREY 
ENVIRONMENTAL P"R,OTECTION AGENCY 
1200 PENNSYLVANIA AVENUE, MIC 3802R 
WASHINGTON, DC 20604 
202-564-3843 
202-565-2474 FAX 
embrev.kimberlv@epa.gov 

is the Contracting Officer's designated representative on property matters. 
The Contractor shall furnish all required information on property to the 
property administrator. 
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G.9 ACCESS TQ GOVERNMENT PROPERTY, SERVICE, AND/OR SPACE 

1. A portion of the effort required to be accomplished under this contract 
must be performed at a Government facility. The Contractor shall be granted 
ingress and egress at such Government facility. 

2. While Contractor personnel are at the Government facility, the Contractor 
is responsible for compliance with all laws, rules, ·and regulations governing 
conduct with respect to health and safety as they relate not only to their 
employees and agents, but also to other personnel who are Government employees 
or agents of the Government, and to property at the site regardless of 
ownership. 

3. When the Contractor's team arrives at the Government facility, the team 
leader will make detailed arrangements with the Project Officer for access to 
and availability of the property, services, and space as listed hereafter. 

4. While on Government premises and in possession· of Government property, 
the Contractor is considered to be a bailee for hire, and subject to all 
duties thereof. 

5. The Government property, services, and/or space as listed hereafter to 
which the Contractor shall have access under this clause shall be made 
available at the Government facility. In the event the property to which the 
Contractor is to have access is not made available as scheduled, the 
Contracting Officer shall, upon timely written request made by the Contractor, 
make a determination of the delay, if any, occasioned the Contractor thereby 
and shall equitably adjust the delivery or performance dates of the Contract 
and any other contractual provisions affected by any such delay, in accordance 
with the procedures provided for in the clause of the contract entitled 
"Changes." 

LOCATION: 

U.S. E.nvironmental Protection Agency 
MID-Continent Ecology Division 
6201 Congdon Boulevard 
Duluth, MN 55804 

PROPERTY: 

See Attachments 3 and 4. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 
1552.203-71) (AUG 2000) 

(a) For EPA contracts valued at $1,000,000 or more including all contract 
options, the contractor shall prominently display EPA Office of rnspector 
General Hotline posters in contractor facilities where the work is performed 
under the contract. 

{b) Office of Inspector General hotline posters may be obtained from the 
EPA Office of rnspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania 
Avenue, NW, Washington, DC 20460, or by calling 1-888-546-8740. 

(c) The Contractor need not comply with paragraph {a) of this clause if it 
has established a mechanism, such .as a hotline, by which employees may report 
suspected instances of improper conduct, and provided instructions that 
encourage employees to make such reports. 

H.2 PRINTING {EPAAR 1552.208-70) (DEC 2005) 

(a) Definitions. 
"Printing" is the process of composition, plate making, presswork, binding 

and microform; or the end items produced by such processes and equipment. 
Printing services include newsletter production and periodicals which are 
prohibited under EPA contracts. 

"Composition" applies to the setting of type by hot-metal casting, photo 
typesetting, or electronic character generating devices for the purpose of 
producing camera copy, negatives, a plate or image to be used in the 
production of printing or microform. 

"Camera copy" (or "camera-ready copy") is a final document 
suitable for printing/duplication. 

"Desktop Publishing" is a method of composition using computers with the 
final output or generation of camera copy done by a color inkjet or color 
laser printer. This is not considered "printing." However, if the output from 
desktop publishing is being sent to a typesetting device (i.e., Linotronic) 
with camera copy being produced in either paper or negative format, these 
services are considered "printing". 

"Microform" is any product produced in a miniaturized image format, for 
mass or general distribution and as a substitute for conventionally printed 
material. Microform services are classified as printing services and includes 
microfiche and microfilm. The contractor may make up to two sets of microform 
files for archival purposes at the end of the contract period of performance. 

"Duplication" .means the making of copies on photocopy machines employing 
electrostatic, thermal, or other processes without using an intermediary such 
as a negative or plate. 

"Requirement" means an individual photocopying task. (There may be 
multiple requirements under a Work Assignment or Delivery Order. Each 
requirement would be subject to the photocopying limitation of 5,000 copies of 
one page or 25,000 copies of multiple pages in the aggregate per requirement) . 

"Incidental" means a draft and/or proofed document (not a final document) 
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that is not prohibited from printing under EPA contracts. 

(b) Prohibition. 
(1) The contractor shall not engage in, nor subcontract for, any 

printing in connection with the performance of work under this contract. 
Duplication of more than 5,000 copies of one page or more than 25,000 copies 
of multiple pages in the aggregate per requirement constitutes printing. The 
intent of the limitation is eliminate duplication of final documents. 

(2) In compliance with EPA Order 2200.4a, EPA Publication Review 
Procedure, the Office of Communications, Education, and Media Relations is 
responsible for the review of materials generated under a contract published 
or issued by the Agency under a contract intended for release to the public. 

(c) Affirmative Requirements. 
(1) Unless otherwise directed by the contracting officer, the 

contractor shall use double-sided copying to produce any progress report, 
draft report or fina~ report. 

(2) Unless otherwise directed by the contracting officer, the contractor 
shall use recycled paper for reports delivered to the Agency which meet the 
minimum content standards for paper and paper products as set forth in EPA's 
Web site for the Comprehensive Procurement Guidelines at: 
http://www.epa.gov/cpg/. 

(d) Permitted Contractor Activities. 
(1) The prohibitions contained in paragraph (b) do not preclude writing, 

editing, or preparing manuscript copy, or preparing related illustrative 
material to a final document (camera-ready copy) using desktop publishing. 

(2) The contractor may perform a requirement involving the duplication 
of less than 5,000 copies of only one page, or less than 25,000 copies of 
multiple pages in the aggregate, using one color (black) , such pages shall not 
exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 paper 
stock. Duplication services below these thresholds are not cons i dered 
printing. If performance of the contract will require duplication in excess of 
these thresholds, contractors must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the 
U. S. Congress Joint Committee on Printing if it is deemed appropriate to 
exceed the duplication thresholds. Duplication services of "incidentals" in 
excess of the thresholds, are allowable. 

(3) The contractor may perform a requirement involving the multi-color 
duplication of no more than 100 pages in the aggregate using color copier 
technology, such pages shall not exceed the maximum image size of 10 3/4 by 
14 1/4 inches, or 11 by 17 paper stock. Duplication services below these 
thresholds are not considered printing. If performance of the contract will 
require duplication in excess of these limits, contractors must ·immediately 
notify the contracting officer in writing. The contracting officer must 
obtain a waiver from the U. S. Congress Joint Committee on Printing. 

(4) The contractor may perform the duplication of no more than a total 
of 100 diskettes or CD-ROM's. Duplication services below these thresholds are 
not considered printing. If performance of the contract will require 
duplication in excess of these thresholds, contractors must immediately notify 
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the contracting officer in writing . The contracting officer must obtain a 
waiver from the U. S. Congress Joint Committee on Printing. 

(e) Violations. 
T~e contractor may not engage in, nor subcontract for, any printing in 

connection with the performance of work under the contract. The cost of any 
printing services in violation of this clause will be disallowed, or not 
accepted by the Government. 

(f) Flowdown Provision. 
The contractor shall include in each subcontract which may involv~ a 

requirement for any printing/duplicating/copying a provision substantially the 
same as this clause. 

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71} (MAY 1994} 
ALTERNATE I (MAY 1994) 

(a) The Contractor warrants that, to the best of the Contractor's knowledge 
and belief, there are no relevant facts or circumstances which could give rise 
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or . 
that the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the 
Contracting Officer immediately that, to the best of its knowledge and belief, 
no actual or potential conflict of interest exists or to identify to the 
Contracting Officer any actual or potential conflict of interest the firm may 
have. In emergency situations, however, work may begin but notification shall 
be made within five (5) working days. 

Cc) The Contractor agrees that if an actual or potential organizational 
conflict of interest is identified during performance, the.Contractor will 
immediately make a full disclosure in writing to the Contracting Officer. 
This disclosure shall include a description of actions which the Contractor 
has taken or proposes to take, after consultation with the Contracting 
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of 
interest. The Contractor shall continue performance until notified by the 
Contracting Officer of any contrary action to be taken. 

(d) Remedies - The EPA may terminate this contract for convenience, in whole 
or in part, if it deems such termination necessary to avoid an organizational 
conflict of interest. If the Contractor was aware of a potential 
organizational conflict of interest prior to award or discovered an actual or 
potential conflict after award and did not disclose it or misrepresented 
relevant information to the Contracting Officer, the Government may terminate 
the contract for default, debar the Contractor from Government· contracting, or 
pursue · such other remedies as may be permitted by law or this contract. 

(e) The Contractor agrees to insert in each subcontract or consultant 
agreement placed hereunder provisions which shall conform substantially to the 
language of this clause, including this paragraph, unless otherwise authorized 
by the Contracting Officer. 
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H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 
1552 .209-73) {MAY 1994) ALTERNATE I (JUN 1994) DEVIATION 

(a) In addition to the requirements of the contract clause entitled 
"Organizational Conflicts of Interest," the following provisions with regard 
to employee personnel performing under this contract shall apply until the 
earlier of the following two dates: the termination date of the affected 
employee(s) or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and 
the Contracting Officer of (1) any actual or potential personal conflict of 
.interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning 
subcontractor employees or consultants working on or having access to 
information regarding this contract, when such conflicts have been reported 
to the contractor. A personal conflict of interest is defined as a 
relationship of an employee, subcontractor employee, or consultant with an 
entity that may impair the objectivity of the employee, subcontractor 
employee, or consultant in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting 
Officer prior to incurring costs for that employee's work when an employee may 
have a personal conflict of interest. In the event that the personal conflict 
of interest does not become known until after performance on the contract 
begins, the Contractor shall immediately notify the Contracting Officer of the 
personal conflict of interest. The Contractor shall continue performance of 
this contract until notified by the Contracting Officer of the appropriate 
action to be taken, 

(d) The Contractor agrees to insert in any subcontract or consultant 
agreement placed hereunder provisions which shall conform substantially to the 
language of this clause, including this paragraph {d), unless otherwise 
authorized by the Contracting Officer. 

H.5 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (OCT 2002) 

The contracting officer shall complete a Contractor Performance Report 
(Report) within ninety (90) business days after the end of each 12 months of 
contract performance (interim Report) or after the last i2 months (or less) of 
contract performance (final Report) in accordance with EPAAR 1509.170-5. The 
contractor shall be evaluated based on the following ratings: 

o Unsatisfactory, 
1 Poor, 
2 Fair, 
3 Good, 
4 Excellent, 
5 Outstanding, 
N/A = Not Applicable. 

The contractor may be evaluated based on the following performance 
categories: 

Quality, 
cost Control, 
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Meeting Small Disadvantaged Business Subcontracting Requirements. 

(a) The contracting officer shall initiate the process for completing 
interim Reports within five (5) business days after the end of each 12 months 
of ·contract performance by requesting the project officer to evaluate 
contractor performance for the interim Report. In addition, the contracting 
officer shall initiate the process for completing final Reports within five 
(5) business days after the last 12 months (or less) of contract performance 
by requesting the project officer to evaluate contractor performance for the 
final Report. The final Report shall cover the last 12 months (or less) of 
contract performance. Within thirty (30) business days after the project 
officer receives a request from the contracting officer to complete an 
evaluation, the project officer shall: 

(1) Complete a description of the contract requirements; 

(2) Evaluate contractor performance and assign a rating for quality, 
cost control, timeliness of performance, compliance with labor standards, and 
compliance with safety standards performance categories (including a narrative 
for each rating); 

(3) Provide any information regarding subcontracts, key personnel, and 
customer satisfaction; 

(4) Assign a recommended rating for the business relations performance 
category (including a narrative for the rating) ; and 

(5) Provide additional information appropriate for the evaluation or 
future evaluations. 

{b) The contracting officer shall: 

(1) Ensure the accuracy of the project officer's evaluation by verifying 
that the information in the contract file corresponds with the designated 
project officer's ratings; 

(2) Assign a rating for the business relations and meeting small 
disadvantaged business subcontracting requirements performance categories 
(including a narrative for each rating) . 

(3) Concur with or revise the project officer's ratings afte.r 
consultation with the project officer; 

{4) Provide any additional information concerning the quality, cost 
control, timeliness of performance, compliance with labor standards, and 
compliance with safety standards performance categories if deemed appropriate 
for the evaluation or future evaluations (if any), and provide any information 
regarding subcontracts, key personnel, and customer satisfaction; and 

(5) Forward the Report to the contractor within ten (10) business days 
after the contracting officer receives the project officer's evaluation. 
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(c) The contractor shall be granted thirty (30) business days from the date 
of the contractor's receipt of the Report to review and provide a response to 
the contracting officer regarding the contents of the Report. The contractor 
shall: 

(1) Review the Report; 

(2) Provide a response (if any) to the contracting officer on company 
letter head or electronically; 

(3) Complete contractor representation information; and 

(4) Forward the Report to the contracting officer within the designated 
thirty (30) business days. 

(d) The contractor's response to the Report may include written comments, 
rebuttals (disag+eements), or additional information. If the contractor does 
not respond to the Report within the designated thirty (30) business days, the 
specified ratings in the Report are deemed appropriate for the evaluation 
period. In this instance, the contracting officer shall complete the Agency 
review and sign the Report within three (3) business days after expiration of 
the specified 30 business days. 

(e) If the contractor submits comments, rebuttals (disagreements), or 
additional information to the contracting officer which contests the ratings, 
the contracting officer, in consultation with the project officer, shall 
initially try to resolve the disagreernent(s) with the contractor . 

(f) If the disagreement(s) is (are) not resolved between the contractor and 
the contracting officer, the contracting officer shall provide a written 
recommendation to orie level above the contracting officer for resolution as 
promptly as possible, but no later than five (5) business days after the 
contracting officer is made aware that the disagreement(s) has (have) not been 
resolved with the contractor. The individual who is one level above the 
contracting officer shall: 

(1) Review the contracting officer ' s written recommendation; and 

(2} Provide a written determination to the contracting officer for 
summary ratings (ultimate conclusion for ratings pertaining to the performance 
period being evaluated} within five (S) business days after the i ndividual one 
level above the contracting officer receives the contracting off i cer's written 
recommendation. 

(g) If the disagreement is resolved, the contracting officer shall complete 
the Agency review and sign the Report within three (3) business days after 
consultation. 

(h) The contracting officer shall complete the Agency review and sign the 
Report within three (3) business days after the contracting officer receives a 
written determination for summary ratings from one level above the contracting 
officer. 

(i) An interim or final Report is considered completed after the 
contracting officer signs the Report. The contracting officer must provide a 
copy of completed Reports (interim and final) to the contractor within two (2) 
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business days after completion. 

H.6 OPTION TO EXTEND THE TERM OP TBE CONTRACT--COST-TYPE CONTRACT (EPAAR 
1552 .217-71) (APR 1984) DEVIATION 

The Government has the option to extend the term of this contract f dr i 
additional period(s). If more than 60 days remain in the contract period of 
performance, the Government, without prior written notification, may exercise 
this option by issuing a contract modification. To exercise this option 
within the last 60 days of the period of performance, the Government must 
provide to the Contractor written notificarion prior to that last 60-day 
period. This preliminary notification does not commit the Government to 
exercising the option . Use of an option will result in the following contract 
modifications: 

(a) The "Period of Performance" clause will be amended as follows to cover 
the Base and Option Periods: 

Period Start Date End Date 

Option Period I 
Option Period II 
Option Period III 
Option Period IV 

09/23/09 
09/23/10 
09/23/11 
09/23/12 

09/22/10 
09/22/11 
09/22/12 
09/22/13 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect 
a new and separate level of effort of: 

Period 

Option Period I 
Option Period II 
Option Period III 
Option Period IV 

Level of Effort 
(Direct Labor Hours) 

11,400 
11,400 
11,400 
11,400 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect 
increased estimated costs and fixed fees for each option period as follows: 

Estimated 
Period cost Fixed Fee Total 

Option Period r D D ~509,403 

Option Period II ~527' 132 
Option Period III ~545,440 
Option Period IV $564,348 
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(d) If this contract contains "not to exceed amounts" for elements of other 
direct costs (ODC), those amounts will be increased as follows: 

H.7 OPTION FOR INCREASED QUANTITY--COST-TYPE CONTRACT (EPAAR 1552.217-73) 
(JUN 1997) 

(a) By issuing a contract modification, the Government may increase the 
estimated level of effort by: 

Period 

BASE Period 
Option Period 
Option Period 
Option Period 
option Period 

I 
II 
III 
IV 

Level of Effort 
(Direct Labor Hours) 

22,800 
22,800 
22,800 
22,800 
22,800 

The Government may issue a maximum of twenty (20) orders to increase the 
level of effort in multiples of 1,140 hours during any given period. 

Four increments have been exercised concurrent with contract award with 16 
increments remaining for the Base period. 

The estimated cost and fixed fee of each multiple of hours is as follows: 

Period 

Base Period 
Per increment 

Option Period I 
Per increment 

Option·Period II 
Per increment 

Option Period III 
Per increment 

Option Period IV 
Per increment 

Estimated 
Cost Fixed Fee Total 

$839.660 
$ .41,983 

$871, 120 
$ 43,556 

$901,180 
$ 45.059 

$936,900 
$ 46,845 

$971. 260 
$ 48.563 

(b) When these options are exercised, paragraph (a) of the "Level of 
Effort" clause and the "Estimated Cost" clause will be modified accordingly. 

(c) If this contract contains "not to exceed amounts" for elements of other 
direct costs (ODCs), those amounts will be increased as follows: 
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H.8 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000) 

(a) (1) Except as provided in subparagraph (2) below, the Contractor shall 
provide and maintain workers' compensation, employer's liability, 
comprehensive general liability (bodily injury), and comprehensive automobile 
liability (bodily injury and property damage) insurance, and such other 
insurance as the Contracting officer may require under this contract. 

(2) The Contractor may, with the approval of the Contracting officer, 
maintain a self-insurance program; provided that, with respect to workers' 
compensation, the Contractor is qualified pursuant to statutory authority. 

(3) All insurance required by this paragraph shall be in a form and 
amount and for those periods as the Contracting officer may require or approve 
and with insurers approved by the Contracting officer. 

(b) The Contractor agrees to submit for the Contracting officer's approval, 
to the extent and in the manner required by the Contracting officer, any other 
insurance that is maintained by the Contractor in connection with the 
performance of this contract and for which the Contractor seeks reimbursement. 

(c) The Contractor shall be reimbursed for that portion of the reasonable 
cost of insurance allocable to this contract, and required or approved under 
this clause, in accordance with its established cost accounting practices. 

H.9 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552.235-70) (APR 1984) 

(a) Whenever collecting information under this contract, the Contractor 
agrees to comply with the following requirements: 

(1) If the Contractor collects information from public sources, such as 
book~, reports, journals, periodicals, public records, or other sources that 
are available to the public without restriction, the Contractor shall submit a 
list of these sources to the appropriate program office at the time the 
information is initially submitted to EPA. The Contractor shall identify the 
information according to source. 

(2) If the Contractor collects information from a State or local 
Government or from a Federal agency, the Contractor shall submit a list of 
these sources to the appropriate program office at the time the information is 
initially submitted to EPA. The Contractor shall identify the information 
according to source. 

(3) If the Contractor collects information directly from a business or 
from a source that represents a business or businesses, such as a trade 
association: 

(i) Before asking for the information, the Contractor shall identify 
itself, explain that it is performing contractual work for the Environmental 
Protection Agency, identify the information that it is seeking to collect, 
explain what will be done with the information, and give the following notice: 

(A) You may, if you desire, assert a business confidentiality 
claim covering part or all of the information. If you do assert a claim, the 
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information will be disclosed by EPA only to the extent, and by means of the 
procedures, set forth in 40 CFR Part 2, Subpart B. 

(B) If no such claim is made at the time this information is 
received by the Contrac tor, it may be made available to the public by the 
Environmental Protection Agency without further notice to you. 

(C) The Contractor shall, in accordance with FAR Part 9, execute 
a written agreement regarding the limitations of the use of this information 
and forward a copy of the agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a 
written notation that the notice set out above was given to the source, by 
whom, in what form, and on what date. 

(iii) At the time the Contractor initially submits the information 
to the appropriate program office, the Contractor shall submit a list of these 
sources, identify the information according to source, and indicate whether 
the source made any confidentiality claim and the nature and extent of the 
claim. 

(b) The Contractor shall keep all information collected from nonpUblic 
sources confidential in accordance with the clause in this contract entitled 
"Treatment of confidential Business Information" as if it had been furnished 
to the Contractor by EPA. 

{c) The Contractor agrees to obtain the written consent of the Contracting 
Officer, after a written determination by the appropriate program office, 
prior to entering into any subcontract that will require the subcontractor to 
collect information. The Contractor agrees to include this clause, including 
this paragraph (c), and the clause entitled "Treatment of Confidential 
Business Information" in all subcontracts awarded pursuant to this contract 
that require the subcontractor to collect information. 

H.10 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) {APR 
1984) 

(a) The Contracting Officer, after a written determination by the 
appropriate program office, may disclose confidential business information 
(CBI) to ·the Contractor necessary to carry out the work required under this 
contract. The Contractor agrees to use the CBI only under the following 
conditions: 

(1) The Contractor and Contractor's employees shall: (i) use the CBI 
only for the purposes of carrying out the work required by the contract; (ii) 
not disclose the information to anyone other than properly cleared EPA 
employees without the prior written approval of the Assistant General Counsel 
for Contracts and Information Law; and (iii) return to the Contracting Officer 
all copies of the information, and any abstracts or excerpts therefrom, upon 
request by the Contracting Officer , whenever the information is no longer 
required by the Contractor for the performance of the work required by the 
contract, or upon completion of the contract. 

(2) The Contractor shall obtain a written agreement to hono r the above 
limitations from each of the Contractor's employees who will have access to 
the information before the employee is allowed access. 
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(3) The Contractor agrees that these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be 
enforceable by, both EPA and any affected businesses having a proprietary 
interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained 
during performance hereunder to compete with any business to which the CBI 
relates. 

(b) The Contractor agrees to obtain the written consent of the CO, after a 
written determination by the appropriate program office, prior to entering 
into any subcontract that will involve the disclosure of CBI by the Contractor 
to the subcontractor. The Contractor agrees to include this clause, including 
this paragraph (b), in all .subcontracts awarded pursuant to this contract that 
require the furnishing of CBI to the subcontractor. 

H.11 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODBNTICIDE ACT 
CONFIDENTIAL BUSINESS INFORMATION {EPAAR 1552.235-77) (DEC 1997) 

The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide 
Act (FIFRA) confidential business information (CBI) in accordance with the 
contract clause entitled "Treatment of Confidential Business Information" and 
"Screening Business Information for Claims of Confidentiality," the provisions 
set forth below, and the Contractor's approved detailed security plan. 

(a) The Project Officer (PO) or his/her designee, after a written 
determination by the appropriate program office, may disclose.FIFRA CBI to the 
contractor necessary to carry out the work required under this contract. The 
Contractor shall protect all FIFRA CBI to which it has access {including CBI 
used in its computer operations) in accordance with the following 
requirements: 

(l} The Contractor and Contractor's employees shall follow the security 
procedures set forth in the FIFRA Information Security Manual. The manual may 
be obtained from the Project Officer (PO) or the Chief, Information Services 
Branch (ISB), Program Management and Support Division, Office of Pesticide 
Programs (OPP) (H7S02C), U.S. Environmental Protection Agency, Ariel Rios 
Building, 1200 Pennsylvania Avenue, N.W . , Washington, DC 20460. 

(2} The Contractor and Contractor's employees shall follow the security 
procedures set forth in the Contractor's security plan(s) approved by EPA. 

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor 
shall ensure that all employees who will be cleared for access to FIFRA CBI 
have been briefed on the handling, control, and security requirements set 
forth in the FIFRA Information Security Manual. 

(4} The Contractor Document Control Officer (DCO) shall obtain a signed 
copy of the FIFRA "Contractor Employee Confidentiality Agreement" from each of 
the Contractor's employees who will have access to the information before the 
employee is allowed access. 

(b) The Contractor agrees that these requirements concerning protection of 
FIFRA CBI are included for the benefit of, and shall be enforceable by, both 
EPA and any affected business having a proprietary interest in the 
information. 
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(c) The Contractor understands that CBI obtained by EPA under FIFRA may not 
be disclosed except as authorized by the Act, and that any unauthorized 
disclosure by the Contractor or the Contractor's employees may subject the. 
contractor and the Contractor's employees to the .criminal penalties specified 
in FIFRA (7 U.S.C. 136h(f)). For purposes of this contract, the only 
disclosures that EPA authorizes the Contractor to make are those set forth in 
the clause entitled "Treatment of confidential Business Information." 

(d) The Contractor.agrees to include the provisions of this clause, 
including thi.s paragraph (d), in all subcontracts awarded pursuant to this 
contract that require the furnishing of CBI to the subcontractor. 

(e) At the request of EPA or at the end of the contract, the Contractor 
shall return to the EPA PO or his/her designee all documents, logs, and 
magnetic media which contain FIFRA CBI. In addition, each Contractor employee 
who has received FIFRA CBI clearance will sign a "Confidentiality Agreement 
for Contractor Employees Upon Relinquishing FIFRA CBI Access Authority." The 
Contractor DCO will also forward those agreements to the EPA PO or his/her 
designee, with a copy to the CO, at the end of the contract. 

(f) If, .subsequent to the date of this contract, the Government changes the 
security requirements, the co shall equitably adjust affected provisions of 
this contract, in accordance with the "Changes" clause when: 

(1) The Contractor submits a timely written request 
for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 

H.12 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION {EPAAR 
1552 .235-79) (APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to 
release information submitted by the Contractor either in response to this 
solicitation or pursuant to the provisions of this contract, to indiviguals 
not employed by EPA. Business information that is ordinarily entitled to 
confidential treatment under existing Agency regulations (40 C.F.R. Part 2) 
may be included in the information released to these individuals. 
Accordingly, by submission of this proposal or signature on this contract or 
other contracts, the Contractor hereby consents to a limited release of its 
confidential business information (CBI) . 

(b) Possible circumstances where the Agency may release the Contractor's CBI 
include, but are not limited to the following: 

(1) To other Agency contractors tasked with assisting the Agency in the 
recovery of Federal funds expended pursuant to the Comprehensive Environmental 
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, 
{CERCLA or Superfund) ; 

(2) To the U.S. Department of Justice (DOJ) and contractors employed by 
DOJ for use in advising the Agency and representing the Agency in procedures 
for the recovery of Superfund expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA 
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially 
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Responsible Parties) for purposes of facilitating settlement or litigation of 
claims against such parties; 

(4) To other Agency contractors who, for purposes of performing the work 
required under the respective contracts, require access to information the · 
Agency obtained under the . Clean Air Act (42 U.S.C. 7401 et seq.); the ' Federal 
Water Pollution Control Act (33 u.S.C.1251 et seq.); the Safe Drinking Water 
Act (42 u.s.c. 300f et seq.); the Federal Insecticide, Fungicide and 
Rodenticide Act (7 u.s.c. 136 et seq.); the Resource Conservation and Recovery 
Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 
et seq.); or the Comprehensive Environmental Response, Compensation, and 
Liability Act (42 u.s.c. 9601 et seq.); 

(5) To other Agency contractors tasked with assisting the Agency in 
handling and processing information and documents in the administration of 
Agency contracts, such as providing both preaward and post award audit support 
and specialized technical support to the Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior 
Environmental Employment (SEE) Program; 

(7) To Speaker of the.House, President of the Senate, or Chairman of a 
Committee or Subcommittee; 

(8) To entities such as the General Accounting Office, boards of 
contract appeals, and the Courts in the resolution of solicitation or contract 
protests and disputes; 

(9) To Agency contractor employees engaged in information systems 
analysis, development, operation, and maintenance, including performing data 
processing and management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(c} The Agency recognizes an obligation to protect the contractor from 
competitive harm that may result from the release of such information to a 
competitor. (See also the clauses in this document entitled "Screening 
Business Information for Claims of Confidentiality" and "Treatment of 
Confidential Business Information . ") Except where otherwise provided by law, 
the Agency will permit the release of CBI under subparagraphs (l) 1 (3), (4) 1 

(5), (6), or (9) only pursuant to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the 
confidentiality agreement. With respect to Potentially Responsible Parties, 
such confidentiality agreements may permit further disclosure to other 
entities where necessary to further settlement or litigation of claims under 
CERCLA. Such entities include, but are not limited to accounting firms and 
technical experts able to analyze the information, provided that they also 
agree to be bound by an appropriate confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's 
CBI to the public pursuant to a request filed under the Freedom of Information 
Act. 

(f) The Contractor agrees to include this clause, including this paragraph 
(f) 1 in all subcontracts at all levels awarded pursuant to this contract that 
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subcontractor. 

H.13 TECHNICAL DIRECTION {EPAAR 1552.237-71) (APR 1984) DEVIATION 

E:P-D-08-089 

{a} The Project Officer is the primary rep~esentative of the Contracting 
Officer authorized to provide technical direction on contract ·performance. 

(b) Individuals other than the Project Officer may be authorized to provide 
technical direction. If individuals other than the Project Officer are 
authorized to provide technical direction, their names will be specified in 
the contract, delivery order, work assignmen~ or technical direction document 
as appropriate. A Delivery Order Project Officer, Work Assignment Manager or 
Task Manager is authorized to provide technical direction, subject to the 
limitations set forth below, only on his/her delivery order , work assignment 
or technical direction document. 

(c) Technical direction includes: 

(1) Direction to the contractor which assists the contractor in 
accomplishing the Statement of Work. 

(2) Comments on and approval of reports or other deliverables. 

(d) Technical direction must be within the contract and the delivery order, 
work assignment or technical direction document statement of work. The 
Project Officer or any other technical representative of the Contracting 
Officer does not have the authority to issue technical direction which (1) 
institutes additional work outside the scope of the contrac t, delivery order, 
work assignment or technical direction document; (2) constitutes a change as 
defined in the "Changes" clause; (3} causes an increase or decrease in the 
estimated cost of the contract, delivery order; work assignment or technical 
direction document; (4) alters the period of performance; or (5) changes any 
of the other express terms or conditions of the contract, delivery order, work 
assignment or technical direction document. 

(e) Technical direction will be issued in writing or confirmed in writing 
within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer 
and the Project Officer. 

H.14 Key Personnel (EPAAR 1552.237-72} (FEB 1995) DEVIATION 

(a) The Contractor shall assign to this contract the following key 
personnel: 

Program Manager; 
l(b)(4) I 
Electronic Engineer: 
l (b)(4) I 

(b~ During the first 90 calendar days of performance, the Contractor shall 
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make no substitutions of key personnel unless the substitution is necessitated 
by illness, death, or termination of employment. The Contractor shall notify 
the Contracting Officer within 15 calendar days after the occurrence of any of 
these events and provide the information required by paragraph (c) of this 
clause. After the initial 90 day period, the Contractor shall submit the 
info:r:mation required by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances 
necessitating the proposed substitutions, complete resumes for the proposed 
substitutes, and any additional information requested by the Contracting 
Officer. Proposed substitutes should have comparable qualifications to those 
of the persons being replaced. The Contracting Officer will notify the 
Contractor.within 15 calendar days after receipt of all required information 
of the decision on substitutions. This clause will be modified to reflect any 
approved changes of key personnel. 

H.15 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) 

If it is established at award or subsequently becomes a contractual 
requirement to collect identical information from ten (10) or more public 
respondents, the Paperwork Reduction Act of 1980, 44 u.s.c. 3501 et seq. 
applies. In that event, the Contractor shall not take any action to solicit 
information from any of the public respondents until notified in writing by 
the Contracting Officer that the required Office of Management and Budget 
(OMB) final clearance was received. 

H.16 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72) 
(APR 1984) DEVIATION 

The Contractor shall not fabricate nor acquire under this contract, either 
directly or indirectly through a subcontract, any item of nonexpendable 
property without written approval from the Contracting Officer. 

H.17 GOVERNMENT HOLIDAYS (LOCAL LRT-04-02) (DEC 2001) 

The following holidays are observed by the Government and the normal 
operation of the facilities will be closed on these days: 

New Year's Day 
Martin Luther King's Birthday 
Presidents' Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veterans' Day 
Thanksgiving Day 
Christmas Day 

H.18 INSURANCE - WORK ON A GOVERNMENT INSTALLATION 

The Contractor's insurance requirements of Clause 52.228-5, Insurance--Work 
on a Government Installation (JAN 1997), shall be as follows: 

At a minimum, the Contractor shall procure and maintain the following types 
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and amounts of insurance: 

(1) workmen's compensation and occupational disease insurance in amounts 
sufficient to satisfy Federal and State laws; 

(2) Employer's liability insurance of at least $100,000, except in States 
with exclusive or monopolistic funds that do not permit workers' compensation 
to be written by private carriers; 

(3) General liability insurance for bodily injury liability coverage written 
on the comprehensive form of policy of at least $500,000 per occurrence.; and 

(4) Automobile liability insurance written on the comprehensive from of 
policy providing for bodily injury and property damage liability covering the 
operation of all automobiles used in connection with performance of the 
contract of at least $200,000 per person and $500,000 per occurrence for­
bodily injury and $20,000 per occurrence for property damage. The amount of 
liability coverage on other policies shall be commensurate with any legal 
requirements of the locality and sufficient to meet normal and customary 
claims. 

H.19 EPA SPONSORED MEETINGS, WORKSHOPS, CONFERENCES 

If this contract requires contractor support for an EPA-sponsored meeting, 
workshop, conference, etc., the following shall apply: 

EPA meetings shall be held in Federal facilities whenever available. EPA 
is required to notify GSA when the Agency has a short term need for meeting 
facilities and such facilities are not available within the Agency. (FPMR 
101-17.104-4). The EPA Project Officer or Work Assignment Manager will 
determine and advise contractor as to the availability of Federal facilities. 

Except for contractor, experts, consultants, subcontractor, or other 
personnel necessary for performance of the work called for by this contract, 
the cost of travel, subsistence, lodging, etc. for other participants or 
attendees shall not be an allowable cost under this contract. All such 
required personnel for which costs are being claimed must be approved by the 
Project Officer. 

Light refreshments for Agency-sponsored conferences are allowed for Federal 
attendees only, provided at least 50% of the Federal attendees are in a travel 
status. (Light refreshments are defined as coffee, tea, milk, juice, soft 
drinks, donuts, bagels, fruit, pretzels, cookies, chips, or muffins.) 

The cost of any beverages, food, or refreshments shall not be an allowable 
charge under this contract if for other than an Agency-sponsored conference, 
for other than Federal attendees, and/or where 50% of the Federal attendees 
are not in travel status. 

Any registration fees must be approved by the Contracting Officer. If 
approved, fees collected must be accounted for and turned over to the EPA 
Finance Office. They may not be used to offset any of the cost for performing 
the contract. 

H.20 IDENTIFICATION OF SUBCONTRACTORS 
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(a} The purpose of this clause is to identify the subcontractors in the 
Contractor's ·proposal which resulted in . award of this contract. 

(b) Notwithstanding the clause of this contract entitled "Subcontracts 
(Cost-Reimbursement and Lett~r Contracts)", it is hereby agreed to and 
understood that the following "team subcontractors". will perform the work 
under this contract as outlined in the Contractor's technical proposal 
incorporated in Section C of this contract: 

Subcontractor 

None at time of award 

Estimated Amount of 
Total Potential Subcontract 

(c) Any substitutions in the above listing of subcontractors which will 
result in a deviation from the Contractor's technical proposal which resulted 
in award of this contract shall be approved in advance of the substitution in 
writing by the Contracting Officer. The Contractor shall provide a detailed 
explanation of the circumstances necessitating the proposed substitutions, 
information required by the clause of this contract entitled "Subcontra~ts 
(Cost-Reimbursement and Letter Contracts)" and any additional information 
requested by the Contracting Officer. Proposed substitutes should have 
comparable qualifications to those of the subcontractors being replaced. This 
clause may be modified upon approval of the requested substitutions by the 
Contracting Officer. 

(d) This clause is not intended to grant consent to the above subcontracts. 
Subcontract consent will be granted in accordance with EPA procedures and the 
clause of this contract entitled "Subcontracts (Cost-Reimbursement and Letter 
Contracts)". 

H.21 SUBCONTRACTOR - KEY PERSONNEL 

(a) The Contractor's proposal which resulted in award of this contract 
indicated that a portion(s) of the work hereunder would be performed under a 
subcontract(s). As a part of this proposal, certain subcontractor key 
personnel were identified. It is hereby agreed and understood that the 
following subcontracts shall contain a provision which requires the following 
key personnel: 

Subcontractor Key Personnel Title 

None at time of award 

(b) It is further agreed and understood that the subcontract(s) listed 
above will contain the following provisions: 

(1) during the first ninety (90) calendar days of performance the 
subcontractor shall make no substitutions of key personnel unless the 
substitution is nec.essi tated by illness, death, or termination of employment; 
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(2) the subcontractor shall notify the Contractor within 15 
calendar days after the occurrence of any of the even~s in paragraph (1) 
above, and provide the information required by paragraph (4) below; 

(3) after the initial ninety (90) day period, the subcontractor 
shall submit the information required by paragraph (4) to the Contractor at 
least 15 calendar days prior to making any permanent substitutions; 

(4) the subcontractor shall provide a detailed explanation of the 
circumstances necessitating the proposed substitutions, complete resumes for 
the proposed substitutes, and any additional information requested by the 
Contractor. Proposed substitutes should have comparable qualifications to 
those of the persons being replaced. 

(c) If a substitution in key personnel is considered appropriate by the 
Contractor, the Contractor shall issue a modification to the subcontract. 
Prior to any such modification, the Contractor shall obtain the written 
consent of the Contracting Officer. 

H.22 MEDICAL MONITORING 

The contractor shall provide medical monitoring for all employees in 
accordance with EPA guidance. Copies are provided upon request. 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I.l NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE 

52.202-1 JUL 2004 
52.203-3 APR 1984 
52.203 - 5 APR 1984 
52.203-6 SEP 2006 

52.203-7 JUL 1995 
52.203-8 JAN 1997 

52.203-10 JAN 1997 

52.203-12 SEP 2007 

52.204-4 AUG 2000 

52.204-7 JUL 2006 
52.204-9 SEP 2007 

52.204-10 SEP 2007 
52.209-6 SEP 2006 

52.215-2 JUN 1999 
52.215-10 OCT 1997 

52.215-12 OCT 1997 
52.215-13 OCT 1997 

52.215-14 OCT 1997 
52.215-15 OCT 2004 
52.215-17 OCT 1997 
52.216-7 DEC 2002 
52 .216-8 MAR l997 
52.219-8 MAY 2004 
52.219 - 14 DEC 1996 

TITLE 

DEFINITIONS 
GRATUITIES 
COVENANT AGAINST CONTINGENT FEES 
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 
GOVERNMENT 
ANTI-KICK.BACK PROCEDURES 
CANCELLATION, RESCISSION, AND RECOVERY OF 
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY 
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS 
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER 
CENTRAL CONTRACTOR REGISTRATION 
PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 
PERSONNEL 
REPORTING SUBCONTRACT AWARDS 
PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 
2006} 
AUDIT AND RECORDS--NEGOTIATION 
PRICE REDUCTION FOR DEFECTIVE COST OR 
PRICING DATA 
SUBCONTRACTOR COST OR PRICING DATA 
SUBCONTRACTOR COST OR PRICING 
DATA--MODIFICATIONS 
INTEGRITY OF UNIT PRICES 
PENSION ADJUSTMENT AND ASSET REVERSIONS 
WAIVER OF FACILITIES CAPITAL COST OF MONEY 
ALLOWABLE COST AND PAYMENT 
FIXED FEE 
UTILIZATION OF SMALL BUSINESS CONCERNS 
LIMITATIONS ON SUBCONTRACTING 
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52.222-3 
52.222-26 
52.222-35 

52.222-36 

52.222-37 

52.223-6 
52.223-14 
52.225-13 
52.227-1 

52.227-2 

52.227-14 
52.227-14 

52.227-14 

52.227-14 

52.227-17 
52.228-7 
52.232-17 
52.232-20 
52.232-22 
52.232-23 
52.232-25 
52.233-1 
52.233-3 
52.233-4 
52.237-3 
52.242-1 
52.242-3 
52.242-4 
52.242-13 
52.245-1 
52.245-9 
52.249-6 
52.249-14 
52.253-l 

JUN 2003 
MAR 2007 
SEP 2006 

JUN 1998 

SEP 2006 

MAY 2001 
AUG 2003 
FEB 2006 
DEC 2007 

DEC 2007 

DEC 2007 
DEC 2007 

DEC 2007 

DEC 2007 

JUN 1987 
MAR 1996 
JUN 1996 
APR 1984 
APR 1984 
JAN 1986 
OCT 2003 
JUL 2002 
AUG 1996 
OCT 2004 
JAN 1991 
APR 1984 
MAY 2001 
JAN 1997 
JUL 1995 
JUN 2007 
JUN 2007 
MAY 2004 
JUN 2007 
JAN 1991 
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CONVICT LABOR 
EQUAL OPPORTUNITY (MAR 2007) 
EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS (SEP 2006) 
AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 
EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS (SEP 2006) 
DRUG-FREE WORKPLACE 
TOXIC CHEMICAL RELEASE REPORTING 
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
AUTHORIZATION AND CONSENT ALTERNATE I (APR 
1984) 
NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT 
RIGHTS IN DATA--GENERAL 
RIGHTS IN DATA--GENERAL ALTERNATE I (DEC 
2007) 
RIGHTS IN DATA--GENERAL ALTERNATE II (DEC 
2007) 
RIGHTS IN DATA--GENERAL ALTERNATE III (DEC 
2007) 
RIGHTS IN DATA--SPECIAL WORKS 
INSURANCE--LIABILITY TO THIRD PERSONS 
INTEREST 
LIMITATION OF COST 
LIMITATION OF FUNDS 
ASSIGNMENT OF CLAIMS 
PROMPT PAYMENT 
DISPUTES ALTERNATE I (DEC 1991) 
PROTEST AFTER AWARD ALTERNATE I (JUN 1985) 
APl?LICABLE LAW FOR BREACH OF CONTRJl1CT CLAIM 
CONTINUITY OF SERVICES 
NOTICE OF INTENT TO DISALLOW COSTS 
PENALTIES FOR UNALLOWABLE COSTS 
CERTIFICATION OF FINAL INDIRECT COSTS 
BANKRUPTCY 
GOVERNMENT PROPERTY 
USE AND CHARGES 
TERMINATION (COST-REIMBURSEMENT) 
EXCUSABLE DELAYS (JUN 2007) 
COMPUTER GENERATED FORMS 

I.2 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997' ) 

(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its: ownership 
has occurred, or is certain to occur, that could result in changes in the 
valuation of its capitalized assets in the accounting records, the Contractor 
shall notify the Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever 
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changes to asset valuations or any other cost changes have occurred or are 
certain to occur as a result of a change in ownership. 

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets 
and their costs; 

(2) Provide the ACO or designated representative ready access to the 
records upon request; 

(3) Ensure that all individual and grouped assets, their capitalized 
values, accumulated depreciation or amortization, and · remaining useful lives 
are identified accurately before and after each of the Contractor's ownership 
changes; and 

(4) Retain and continue to maintain depreciation and amortization 
schedules based on the asset records maintained before each Contractor 
ownership change. 

(c) The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability requirement of 
FAR 15. 408 (k) . 

I.3 SECTION 8(A) DIRECT AWARD (FAR 52.219-70XX) (JUN 1998} 

(a) This contract is issued as a direct award between the contracting activity 
and the 8(a) contractor pursuant to the Partnership Agreement between the 
Small Business Administration (SBA) and the EPA. SBA does retain 
responsibility for B(a) certification, 8(a) eligibility determinations and 
related issues, and providing counseling and assistance to the B(a) contractor 
under the S(a) program. The cognizant SBA district office is: 

Kansas District Office 
271 W 3rd St, N Suite 2500 
Wichita, KS 67202 

(b) The contracting activity is responsible for administering the contract and 
taking any action on behalf of the Government under the terms and conditions 
of the contract. However, the contracting activity shall give advance notice 
to the SBA before it issues a final notice terminating performance, either in. 
whole or part, under the contract. The contracting activity shall also 
coordinate with SBA prior to processing any novation agreement. The 
contracting activity may assign contract administration functions to a 
contract administration office. 

(c) The contractor agrees: 

(1) to notify the Contracting Officer, simultaneously with its 
notification to SBA (as required by SBA's 8(a) regulations), when the owner or 
owners upon whom 8(a) eligibility is based plan to relinquish ownership or 
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control of the concern. Consistent with 15 U.S.C. 637(a) (21), transfer of 
ownership or control shall result in termination of the contract for 
convenience, unless SBA waives the requirement for termination prior to the 
actual relinquishing of ownership and control. 

(2) it will adhere to the requirements of 52.219-14, Limitation on 
Subcontracting. 

I.4 PAYMENT FOR OVERTIME PREMIU)rS (FAR 52.222-2) (JUL 1990) 

(a) The use of overtime is authorized und.er this contract if the overtime 
premium cost does not exceed $0 or the overtime premium is paid for work--

(1) Necessary to cope with emergencies such as those resulting from 
accidents, natural disasters, breakdowns of production equipment, or 
occasional production bottlenecks of a sporadic nature; 

(2) By indirect-labor employees such as those performing duties in 
connection with administration, protection, transportation, maintenance, 
standby plant protection, operation of utilities, or accounting; 

(3) To perform tests, industrial processes, laboratory procedures, loading 
or unloading of transportation conveyances, and operations in flight or afloat 
that are continuous in nature and cannot reasonably be interrupted or 
completed otherwise; or 

(4) That will result in lower overall costs to the Government. 

(b) Any request for estimated overtime premiums that exceeds the amount 
specified above shall include all estimated overtime for contract completion 
and shall--

(1) Identify the work unit; e.g., department or section in which the 
requested overtime will be used, together with present workload, staffing, and 
other data of the affected unit sufficient to permit the-Contracting Officer 
to evaluate the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the 
contract delivery or performance schedule; 

(3) Identify the extent to which approval of overtime would affect the 
performance or payments in connection with other Government contracts, 
together with identification of each affected contract; and 

(4) Provide reasons why the required work cannot be performed by using 
multishift operations or by employing additional personnel. 

I.5 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 

(a) "Segregated facilities," as used in this clause, means any waiting 
rooms, work areas, rest rooms and wash rooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage or dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, 
sex, or national origin because of written or oral policies or employee 
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custom. The term does not include separate or single-user rest rooms or 
necessary dressing or sleeping areas provided to assure privacy 
between the sexes. 

(b) The Contractor agrees that it does not and will not maintain or provide 
for its employees any segregated. facilities at any of its establishments, and 
that it does not and.will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. 
The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportu..~ity clause in this contract. 

(c) The Contractor shall include this clause in every subcontract and 
purchase order that is subject to the Equal Opportunity clause of this 
contract. 

I.6 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF ONION DUES OR FEES 
{DEC 2004) (FAR 52.222-39) {DEC 2004) 

{a) Definition~ As used in this clause--

"United States" means the 50 States, the District of Columbia, Puerto 
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin 
Islands, and Wake Island. 

{b) Except as provided in paragraph (e) of this clause, during the term of 
this contract, the Contractor shall post a notice, in the form of a poster, 
informing employees of their rights concerning union membership and payment of 
union dues and fees, in .conspicuous places in and about all its plants and 
offices, including all places where notices to employees are customarily 
posted. The notice shall include the following information (except that the 
information pertaining to National Labor Relations Board shall not be included 
in notices posted in the plants or offices of carriers subject to the Railway 
Labor Act, as amended (45 u.s.c. 151-188)). 

Notice to Employees 

Under Federal law, employees cannot be required to join a union or 
maintain membership in a union in order to retain their jobs. Under 
certain conditions, the law permits a union and an employer to enter 
into a union-security agreement requiring employees to pay uniform 
periodic dues and initiation fees. However, employees who are not union 
members can object to the use of their payments for certain purposes and 
can only be required to pay their share of union costs relating to 
collective bargaining, contract administration, and grievance 
adjustment. 

If you do not want to pay that portion of dues or fees used to support 
activities not related to collective bargaining, contract 
administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been 
required to pay dues or fees used in part to support activities not 
related to collective bargaining, contract administration, or grievance 
adjust ment, you may be entitled to a refund and to an appropriate 
reduction in future payments. 

For further information concerning your rights, you may wish to contact 
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the National Labor Relations Board (NLRB) either at one of its Regional 
offices or at the following address or toll free number: 

National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 
To locate the nearest NLRB office, see NLRB's website at 
http://www . ~lrb.gov 

(c) The Contractor shall comply with all provisions of Executive Order 13201 
of February 17, 2001, and related implementing regulations at 29 CFR Part 470, 
and orders of the Secretary of Labor. 

(d) In the event that the Contractor does not comply with any of the 
requirements set forth in paragraphs (b), (c), or (g), the Secre t ary may 
direct that this contract be cancelled, terminated, or suspended in whole or 
in part, and declare the Contractor ineligible for further Government 
contracts in accordance with procedures at 29 CFR part 470, Subpart B-­
Compliance Evaluations, Complaint Investigations and Enforcement Procedures. 
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part 
470, which implements Executive Order 13201, or as are otherwise provided by 
law. 

(e) The requirement to post the employee notice in paragraph (b) does not 
apply to-

(1) contractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no 
union has been formally recognized by the Contractor or certified as 
the exclusive bargaining repre~entative of the Contractor's 
employees; 

(3) Contractor establishments or construction work sites located in a 
jurisdiction named in the definition of the United States in which 
the law of that jurisdiction forbids enforcement of union-security 
agreements; 

(4) Contractor facilities where upon the written request of the 
Contractor, the Department of Labor Deputy Assistant Secretary for 
Labor-Management Programs has waived the posting requirements with 
respect to any of the Contractor's facilities if the Deputy Assistant 
Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from 
activities of the Contractor related to the performance of a 
contract; and 
(ii) Such a waiver will not interfere with or impede the 
effectuation of the Executive order; or 

(5) Work outside the United States that does not involve the 
recruitment or employment · of workers within the United States. 
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(f) The Department of Labor publishes the official employee notice in two 
variations; one for contractors covered by the Railway Labor Act and a second 
for all other contractors. The Contractor shall-

(1) Obtain the required employee notice poster from the Division of 
Interpretations and Standards, Office of Labor-Management Standards, 
U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, 
Washington, DC 20210, or from any field office of the Department's 
Office of Labor-Management Standards or Office of Federal Contract 
Compliance Programs; 

(2) Download a copy of the poster from the Off ice of Labor-Management 
Standards website at http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of 
Labor's official poster. 

(g) The Contractor shall include the substance of this clause in every 
subcontract or purchase order that exceeds the simplified acquisition 
threshold, entered into in connection with this contract, unless exempted by 
the Department of Labar Deputy Assistant Secretary for Labor-Management 
Programs on account of special circumstances in the national interest under 
authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the 
Contractor shall include the substance of this clause if the value of orders 
in any calendar year of the subcontraet is expected to exceed the simplified 
acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance 
Evaluations, Complaint Investigations and Enforcement Procedures, the 
Secretary of Labor may direct the Contractor to take such action in the 
enforcement of these regulations, including the imposition of sanctions for 
noncompliance with respect to any such subcontract or purchase order. If the 
Contractor becomes involved in litigation with a subcontractor or vendor, or 
is threatened with such involvement, as a result of such direction, the 
Contractor may request the United States, through the Secretary of Labor, to 
enter into such litigation to protect the interests of the United States. 

{End of Clause) 

I.7 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (FAR 52.223-5) (AUG 
2003) 

(a) Definitions. As used in this clause--

"Priority chemical" means a chemical identified by the Interagency 
Environmental Leadership Workgroup or, alternatively, by an agency pursuant to 
section 503 of Executive Order 13148 of April 21, 2000, Greening the 
Government through Leadership in Environmental Management. 

"Toxic chemical" means a chemical or chemical category listed in 40 CFR 
372.65. 

(b) Executive Order 13148 requires Federal facilities to comply with the 
provisions of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 (PPA) 
(42 u.s.c. 13101-13109). 
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(c) The Contractor shall provide all information needed by the Federal 
facility to comply with the following: 

(1) The emergency planning reporting requirements of section 302 of 
EPCRA. 

(2) The emergency notice requirements of section 304 of EPCRA. 

(3) The list of Material Safety Data Sheets, required by section 311 of 
EPCRA. 

(4) The emergency and hazardous chemical inventory forms of section 312 
of EPCRA. 

(5) The toxic chemical release inventory of section 313 of EPCRA, which 
includes the reduction and recycling information required by section 6607 of 
PPA. 

(6) The toxic chemical, priority chemical, and hazardous substance 
release and use reduction goals of sections 502 and 503 of Executive Order 
13148. 

I.8 SUBCONTRACTS (JUNE 2007) (FAR 52.244-2} (JUN 2007) ALTERNATE I (JUN 
2007) 

(a) Definitions. As used in this clause--

"Approved purchasing system" means a Contractor's purchasing system that 
has been reviewed and approved in accordance with Part 44 of the Federal 
Acquisition Regulation (FAR) . 

"Consent to subcontract" means the Contracting Officer's written consent 
for the Contractor to enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered 
into by a subcontractor to furnish supplies or services for performance of the 
prime contract or a subcontract. It includes, but is not limited to, purchase 
orders, and changes and modifications to purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent 
to subcontract is required only on unpriced contract actions (including 
unpriced modifications or unpriced delivery orders), and only j,f required in 
accordance with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing. system, consent 
to subcontract is required for any subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour 
type; or 

(2) Is fixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast 
Guard, or the National Aeronautics and Space Administration, the greater of 
the simplified acquisition threshold or 5 percent of the total estimated cost 
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of the contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast 
Guard and the National Aeronautics and Space Administration, either the 
simplified acquisitio~ threshold or 5 percent of the total estimated cost of 
the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor 
nevertheless shall obtain the Contracting Officer's written consent before 
placing the following subcontracts: · 

None at time of award 

(e) (1) The.Contractor shall notify the Contracting Officer reasonably in 
advance of placing any subcontract or modification thereof for which consent 
is required under paragraph (b), (c), or (d) of this clause, including the 
following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate cost or 
pricing data and Certificate of Current Cost or Pricing Data, if required by 
other contract provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating 
to Cost Accounting Standards when such data are required by other provisions 
of this contract. 

(vii) A negotiation memorandum reflecting--

(A} The principal elements of the subcontract price negotiations; 

(BJ The most significant considerations controlling establishment 
of initial or revised prices; 

(C ) The reason cost or pricing data were or were not required; (D) 
The extent, if any, to which the Contractor did not rely on the 
subcontractor's cost or pricing data in determining the price objective and in 
negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that 
the subcontractor's cost or pricing data were not accurate, complete, or 
current; the action taken by the Contractor and the subcontractor; and the 
effect of any such defec tive data on the total price negot i ated; 

(F) The reasons for any significant difference between the 
Contractor's price objective and the price negotiated; and 
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(G) A complete explanation of the incentive fee or profit plan 
when incentives are used. The explanation shall identify each critical 
performance element,management decisions used to quantify each incentive 
element, reasons for the incentives, and a summary 
of all trade-off possibilities considered. 

(2) If the Contractor has an approved purchasing system and consent is 
not required under paragraph (c)or (d) of this clause, the Contractor 
nevertheless shall notify the Contracting Officer reasonably in advance of 
entering into any (i) cost-plus-fixed-fee subcontract, or (ii) fixed-price 
subcontract that exceeds either the simplified acquisition threshold or 5 
percent of the total estimated cost of this contract. The notification shall 
include the information required by paragraphs (e) (1) (i) through (e) (1) (iv) of 
this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither 
consent by the Contracting Officer to any subcontract nor approval of the 
Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility.for performing this 
contract. 

(g) No subcontract or modification thereof placed under this contract shall 
provide for payment on a cost-plus-a-percentage-of-cost basis, and any fee 
payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(C) (4) (i). 

(h) The Contractor shall give the Contracting Officer immediate written 
notice of any action or suit filed and prompt notice of any claim made against 
the Contractor by any subcontractor or vendor that, in the opinion of the 
contractor, may result in litigation related in any way to this contract, with 
respect to which the Contractor may be entitled to reimbursement from the 
Government. 

· (i) The Government reserves the right to review the Contractor's purchasing 
system as set forth in FAR Subpart 44.3. 

(j) Paragraphs (c) and (e) of this clause do not apply to the following 
subcontracts, which were evaluated during negotiations: 

None at time of award 

I.9 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996} 

(a) The Contractor shall select subcontractors (including suppliers) on a 
competitive basis to the maximum practical extent consistent with the 
objectives and requirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense 
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the 
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Contractor may award subcontracts under this contract on a noncompetitive 
basis to its proteges. 

I.10 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (MAR 2007) 

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in Federal Acquisition 
Regulation 2.101, Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, 
and require its subcontractors at all tiers to incorporate, commercial items 
or nondeveloprnental items as components of items to be supplied under this 
contract. 

(c} (l} The Contractor shall insert the following clauses in subcontracts 
for commercial items: 

(i) 52 .219-8, Utilization of Small Business Concerns · (May 2004) (15 
U.S.C. 637(d) (2) (3)}, in all subcontracts that offer further subcontracting 
opportunities. If the subcontract (except subcontracts to small business 
concerns) exceed $550,000 ($1,000,000 for construction of any public 
facility), the subcontractor must include 52.219-8 in lower tier subcontracts 
that offer subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, 
Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 U.S.C. 
4212 {a ) ); 

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 
1998) (29 u.s.c. 793) . 

(v) 52.222-39, Notification of Employee Rights concerning Payment of 
Union Dues or Fees (Dec 2004) (E.O. 13201). (Flow down a required in 
accordance with paragraph (g) of FAR clause 52.222-39.) 

(vi) 52.247-64, Preference for Priv ately Owned U.S.-Flag Commercial 
Vessels (FEB 2006) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down 
required in accordance with paragraph (d) of FAR clause 52. 247-64} . . 

(2) While not required, the Contractor may flow down to subcontracts for 
commercial items a minimal number of additional clauses necessary to satisfy 
its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this 
paragraph (d), in subcontracts awar ded under this contract. 

I.11 CLAUSES INCORPORATED BY REFERENCE {FAR 52.252-2) (FEB 1998) 
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This contract incorporates one or more clauses by reference, with the same 
force and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text 
of a clause may be accessed electronically at this/these address(es): 

http://www.arnet .gov/far/ 

[ Insert one or more Internet addresses ] 

I.12 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) {APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition 
Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated 
by the addition of "DEVIATION" after the date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection 
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by 
the addition of "DEVIATION" after the name of the regulation. 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

J.l LIST OP AlTACHMENTS {EP 52.252-100) {APR 1984) 

Number Attachment Title 

1 STATEMENT OF WORK 
2 REPORTS OF WORK 
3 GOVERNMENT FURNISHED PROPERTY 
4 LIST OF ELECTRONIC INSTRUMENTATION 
5 INVOICE PREPARATION 
6 AGENCY PERSONNEL IDENTITY VERIFICATION PROCEDURES 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.1 Reference Statement 

The Representations, Certifications, and other Statements of Offerers 
completed by the contractor as part of the response to the RFP PR-NC-08-10052 
are incorporated into this contract by reference. 
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ATTACHMENT 1 

STATEMENT OF WORK 
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STATEMENT OF WORK 
TOXICOLOGICAL AND ECOLOGICAL RESEARCH SUPPORT N 

I. GENERAL REQUIREMENTS: The Contractor shall furnish the necessary personnel, 
supplies, and equipment except as otherwise defined, to perform technical toxicological and 
ecological research support services for the U.S. EPA, ORD/NHEERL Mid-Continent Ecology 
Division (MED), Duluth, Minnesota. Work assignments, approved by the Contracting Officer, 
will be issued in the following general areas of technical support and the contractor shall perform 
the following duties: 

The contractor will be tasked to complete the following: 
A. Culturing organisms for toxicity bioassays. 

B. Maintaining equipment used solely by the government. 

The contractor may be tasked to complete the following: 
C. Performing toxicity testing, including ecological test systems, of ambient waters, 

spiked water (toxicity bioassays), leachates, and sediments. 

D. Performing chemical analysis of effluents, ambient waters, spiked water (toxicity 
bioassays), leachates, sediments and tissues. 

E. Taxonomy of aquatic vertebrates and invertebrates in water or sediment and 
specimen sapJ.ples collected from field and laboratory studies. 

F. Developing logistical plans, as it applies to ecological assessment in the field, to 
implement sampling and biological and/or chemical analysis at remote sites. 
Conduct those tasks as assigned in Work Assignments. 

G. Planning and conducting scientific meetings and seminars. 

H. Evaluating test data, using EPA approved criteria, to determine the acceptability 
of the aquatic toxicity test data for use in deriving criteria or other benchmarks 
and developing state-of-the-art models. Provide consulting and analysis using 
statistical methods. 

I. Conducting quality assurance on EPA test data which may be suitable for model 
or benchmark development. 
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J. Conducting literature searches using EPA approved search strategies. Reviewing 
Scientific Literature and carrying out data entry for the support of toxicological 
and ecological databases. 

II. PERIPHERAL REQUIREMENTS 

A. The contractor shall prepare reports for work performed under the contract, attend 
meetings, participate in and present findings at scientific meetings and workshops, 
prepare seminar presentation aids, prepare scientific journal articles, and review 
in-house scientific documents and other requirements as assigned through Work 
Assignments. The contractor shall obtain approval from the Contracting Officer 
prior to submitting any articles or other data for publication. 

B. Quality Assurance (QA)/Quality Control (QC) on Scientific Tasks: 

1. The contractor shall use quality assurance (QA) samples (10%) in all 
chemical analytical work for every task performed under this contract. 
The contractor shall use good QA procedures as explained in the MED 
Quality Management Plan (QMP) provided by EPA in all scientific studies 
carried out under this contract. Methods may be supplied by EPA or MED 
or the contractor may be required to use established EPA, ORD, NHEERL 
and MED guidelines to suggest alternative methods or adaptations of 
existing methods to accommodate the work effort. Adaptations of . 
methods will be approved by the Work Assignment Contract Officer 
Representative (W ACOR) prior to use by the contractor and before the 
contractor can proceed. 

2. All raw and processed automated data files and record books are the 
property of EPA, and the contractor shall enter them into the MED 
approved archival system upon contract completion. 

3. A QNQC Project Plan (G-5), prepared as specified in Agency Guidance, 
shall be submitted by the contractor to the EPA contract officer 
representative (COR)for approval prior to initiation of any chemical or 
biological analyses on any specific Work Assignment. Adherence to this 
plan will be a criterion used to determine acceptance of the work by the 
W ACOR and the COR. 

4. The contractor may be tasked to perform special quality assurance analyses 
to solve a particular problem or to provide comparison testing for other 
EPA, ORD, NHEERL or MED scientific programs. This will be 
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delineated and clarified in individual work assignments. 

5. The contractor shall maintain records related to the quality assurance of 
scientific data as it pertains to contractor maintenance and repair of . 
laboratory equipment. 

C. The contractor shall prepare reports of analytical data, data reports and analytical 
instrumentation reports and summaries as well as giving presentations at scientific 
meetings and preparing scientific journal manuscripts, in the context of co­
authorship. 

D. All work will be conducted in accordance with EPA, ORD, NHEERL and MED 
guidelines. These include but are not limited to: 

1. "Good Automated Laboratory Practices", December 28, 1990, Scientific 
Systems Staff, Office of Information Resources Management, US EPA, 
RTP, North Carolina 27711 

2. "Quality Management Plan (QMP) for the Mid-Continent Ecology 
Division''. January 2006, Quality Assurance Office, MED-D, Duluth, MN 
55804 

3. "MED SHEM Manual", June 1992, Health and Safety Program Office, 
MED-D, Duluth, MN 55804 

4. "ORD ORMA Guidelines for Laboratory Record.keeping" Chapter 13.4 

5. "Animal Care and Use Policy" available at MED on the LAN 
R:/acuplannew .wpd. 

The contractor will adhere to all the procedures or follow the guidelines in each of 
the above documents and any subsequent revisions during contract performance. 

E. All agency and MED Health and Safety requirements shall be folllowed by the 
contractor. These include, but are not limited to, the safe operation and use of all 
facilities equipment, supplies, and chemicals required for performance of the 
contract requirements. 

Ill. SPECIFIC AREAS OF RESPONSIBILITY: The contractor shall be responsible for the 
performance of work outlined in Parts I and II above. 
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Scientific support required by Work Assignments under.this contract will be in the areas 
described below. 

Contractor will be tasked to complete the following: 
A. Collect from outside sources and maintain, in the laboratory, several species of 

fish and invertebrates. 

B. Monitor the culture unit for microbial, viral, and parasitic infestations and provide 
disease treatment when necessary. The Organism Culture Unit requires 24 hours 
a day, seven days a week care and maintenance. MED has a 16 hour a day (4 
p.m. to 8 a.m. and all day on weekends and holidays) security guard and 
monitoring service, who are tasked for watching for improper operation and who 
are responsible for calling in contacts for various items not believed to be 
operating properly. The Research Support contractor will be responsible for this 
duty (emergency repair when involving apparatus in the culture unit). They will 
also be required to conduct routine weekend and holiday maintenance (care and 
feeding) of the organisms which routinely talces two hours for an individual each 
day to cover all areas of culture support. The contractor shall utilize the EPA 
METASYS, a facilities wide computer based monitoring system, in monitoring 
activities of the culture unit. EPA will provide training. 

C. Provide Scientific Equipment Support as follows: 

1. The installation/relocation of Scientific devices and equipment. This 
includes the installation of new scientific equipment or the moving of 
existing equipment 

2. The contractor shall advise the W ACOR or COR on the suitability of 
anticipated mechanical or utility connections to research devices or 
apparatus required to support research activities or the need for additional 
utility capacity. 

3. Emergency repair of scientific equipment. The contractor shall give 
precedence to emergency repair work over all other categories of work 
under this section, as directed by the PO. Repairs which incur total costs 
(for parts only) above $500.00 must receive prior approval from the PO. 

4. Coordinate the mechanical installation of new laboratory equipment or 
move existing equipment. This work is limited to assisting in planning 
(with the WACOR or the COR) for the move and in the physical move. 
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O&M contractor personnel will complete those modifications involving 
the connection of facility utilities or mechanical services to/from 
equipment to enable the equipment to operate as designed. Information 
Technology (IT) contractor personnel will make the necessary connections 
to the LAN s·ystem. 

5. Maintain and repair scientific equipment used. by Government Personnel 
only. (See Attachment 4). 

6. Equipment design/assembly/fabrication to include occasional assistance to 
the scientific staff with.the design and assembly of unique research devices 
or apparatus required to support research activities and/or monitor certain 
research projects. 

7. Scientific Equipment Support Limitations: 

The following paragraphs will be used as a guide to clarify when use of 
this contract vehicle is appropriate, by distinguishing between "facility" 
equipment and "scientific" equipment. The limitations placed on the use 
of the contract shall remain in place. 

a. Research Equipment (TERS N Contract) 

Generally, this contract covers activity associated with 
research-oriented systems and equipment. These systems 
or equipment typically require operational measurements 
and adjustments considered scientific in nature to support 
on-going research projects. 

When it has been determined that a piece of equipment 
must be constructed or a new piece of equipment has been 
purchased/installed, the W ACOR/COR must determine if 
the requirement fits within the Statement of Work for this 
contract before considering use of the contract. In some 
cases another contract vehicle may be used. 

This contract also provides for the rearrangement of 
equipment in the research area to make the area more 
functional or to install research equipment so that it can be 
connected to facility services. 
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Fabrication , repair, or movement of devices will not fall 
within the scope of this contract unless the effort is 
considered part of a research system support apparatus. 

b. Individual (stand-alone) pieces of equipment associated directly 
with research will generally be designed, fabricated and maintained 
under this contract. Equipment is considered to fall within this 
contract if it is scientific in nature and meets the general conditions 
listed below. 

Uses low voltage electronic technology as well as 
electricity. 

Provides scientific measurements such as those required for 
environmental monitoring or on-going research efforts. 

Is used to conduct scientific experiments. 

Is basically "stand-alone" rather than a component of a 
larger system, even if it is connected to a utility system such 
as building wide water or electricity or LAN. Occasionally 
some scientific equipment could also be of the type used in 
several laboratories such as a gas chromatogi:aph, mass 
spectrometer, or mini-diluter (pin-ball) apparatus. 

c. Equipment will be considered scientific although it uses 
technology similar to the equipment maintained under the O&M 
contract if i~ was designed for specialized use in laboratory 
experiments. 

d. The fabrication of equipment housings, exhaust systems, platforms 
and similar devices for new scientific equipment will be performed 
under this contract rather than the O&M contract only when the 
design and work requires a scientific degree of precision or 
alterations are needed during fabrication in order to assure that the 
equipment will meet the requirements of the experiment(s). 

The contractor may be tasked to complete the following: 

D. Conduct and coordinate scientific workshops. 

Provide the following administrative and logistical support: 
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1. The contractor shall independently choose all presenters for the 
workshops. 

2. The contractor shall be responsible for expenses of consultants (non­
federal government employees). Federal government employees 
participating by invitation will not be compensated. 

3. Determine the workshop location and required planning time frame. (See 
Clause RTP-H-4, "EPA Sponsored Meetings, Workshops, and 
Conferences.) The contractor shall perform scheduling, printing, mailing, 
registration and other workshop needs as stated in the individual work 
assignment. 

4. Record and transcribe the workshop discussions, documenting points of 
consideration and subsequent determination. 

IV. Responsible Task Areas 

The following optional tasks may be included by work assignments and involves work in 
areas of specialization in environmental toxicology, especially aquatic toxicology and 
ecology: 

A. Tasks are to: 

n advance understanding of biochemical and cellular toxicodynamics 
and xenobiotic metabolism to reduce uncertainties in extrapolating toxic 
effects across chemicals and species; 

ii develop physiologically-based toxicokinetic models as components 
to a biologically-based approach to redudng uncertainties in species 
extrapolation and the interpretation of toxic effects; 

ti investigate the reproductive and developmental effects of 
xenobiotics on aquatic life and wildlife to reduce uncertainties in 
predicting and interpreting population and community level responses; 
and; 
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Ii facilitate the exchange of credible scientific data and risk 
assessment information among private and public stakeholders; develop 
and maintain existing databases and expert systems that can be used by 
risk stressors and researchers to quickly locate relevant ecotoxicology data 
and models. 

n Investigate the interaction of chemical and non-chemical stressors . 
on aquatic life to reduce uncertainties in predicting the joint action of 
stressors and diagnosing cause and effect relationships in impacted 
ecosystems; and 

. fl Understand the linkages among ecosystem components within 
watersheds and the degree to which landscape patterns affect the 
sustainability of aquatic ecosystems to improve the means of assessing 
cumulative impacts at the watershed scale and to develop diagnostic 
strategies that differentiate the cause of impairment. · 

[l Understand how stressors modify constraints on aquatic ecosystem 
structure and function to reduce uncertainties which affect extrapolations 
from the laboratory to the field and to develop and evaluate measurement 
techniques for components and processes that describe the condition of 
aquatic ecosystems; 

!1 Technical activities associated with this research are to develop a 
theoretical and empirical basis for biological criteria for the maintenance 
of wetland ecological integrity. 

[l Providing E;nvironmental Education/Communications technical 
support in developing public education materials on MED EPA research 
for presentation to the public. Scheduling laboratory tours and providing 
support at workshops and technical meetings. 

The Contractor for these optional tasks: 

l. Performs analysis required to confirm chemical concentrations in samples 
collected in conjunction with biochemical and organismal bioassays as 
well as toxicokinetic and molecular dosimetry experiments. These 
analyses include xenobiotic metabolites, biomacromolecules in water, 
other exposure media, biofluids, tissues, subcellular samples, air, effluents, 
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sediment, biota, and ambient ~ater samples. Analytical methods will be 
provided by the EPA when available and will be limited to those that can 
be accomplished by gas chromatography (GC), high pressure liquid 
chromatography (HPLC), and atomic absorption (AA) spectrophotometry, 
ultraviolet/visible spectroscopy (UVNIS), and infrared spectroscopy (IR) 
techniques. 

2. Provides quality assurance review of original EPA data books and data 
sheets against electronic data files, identifying errors and missing 
information within each data record. Conduct statistical analysis of data 
when requested using EPA approved statistical packages. For data not 
already incorporated into electronic data files, abstract information onto 
data entry coding sheets for entry into an electronic data fille: 

3. Conducts searches of various MED-Duluth and EPA electronic data files, 
including but not limited to AQUIRE, ECOTOX, TOXICITY/RESIDUE, 
and CHRONIC databases, for data associated with chemicals of concern. 
Using SOPs and guidelines provided by EPA, evaluate data quality of test 
results provided in publications. Provide ancillary documentation 
summarizing the use of EPA's data quality checklists, meanings of 
abbreviations, and short phrases used in the documents. Maintain the 
"data quality checklists" and all supporting documentation. Conduct 
assessments of peer-reviewed and non-peer-reviewed literature, using the 
"data quality checklist," evaluate whether or not a specific datapoint has 
met minimum qualifications for use in setting water quality criteria, 
threshold residue values (TRV), or other ecological benchmarks. 

4. Maintains good laboratory practices (see Section Il part D} for 
microorganism research; record, summarize, and analyze data by using 
computers. 

5. Conducts library research for historical data. 

6. Analyzes environmental samples, e.g., air, effluent, sediment, biota, and 
ambient water samples, to determine concentrations of specific chemicals 
or to identify concentrations of unknown chemicals. 

7. Performs chemical analysis of environmental samples, mixtures of 
chemicals, and single toxicants in conjunction with toxicity tests, 
bioassays, and TIEs (Toxicity Identification Evaluations) or any other 
future scientific database supported by MED. 
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8. Uses analytical methods provided by EPA when available which will 
include but are not limited to Gas Chromatography (GC), Liquid 
Chromatography (LC), High Pressure Liquid Chromatography (HPLC), 
Atomic Absorption Spectroscopy (AA), Ultraviolet/Visible Spectroscopy 
(UVNIS), and Infrared Spectroscopy (IR) techniques. 

9. Performs toxicity tests and bioassays on environmental samples, mixtures 
of chemicals, and single toxicants e.g., effluent, sediment, biota, ambient 
water samples and Toxicity Identification Evaluations (TIEs). 

10. Perfonns bioassessments on aquatic ecosystems in support of field studies. 

NOTE: Biological methods will be provided by EPA when available and will 
include the use of fish, benthic invertebrates, and aquatic invertebrates as test 
organisms and the use of diverse toxicity endpoints. Mzen methods are not 
available, the contractor will be asked to develop methods but the methods shall 
be approved by the Work Assignment Contract officer Representative before the 
contractor proceeds with the experimental work. 

11. . Collects and transport field samples for biological and/or chemical 
analysis, use of government vehicles by contractor workers is not allowed. 

12. Performs field studies to validate and evaluate laboratory test results. 

13. Collects field samples of organisms, waters, or sediments or perform tests 
in the field. 

14. Prepares reports summarizing the results and conclusions of laboratory and 
field work performed.by the contractor. 

15. Performs statistical analysis and data interpretation of laboratory and field 
work performed by the contractor as well as of literature work in support 
of the research. 

16. Provides expertise with design of experiments, sample collection, analysis, 
interpretation and presentation of research data by the use of appropriate 
standard statistical techniques. Demonstrate the ability for using 
quantitative methods by which data can be analyzed and interpreted for 
use by the research staff in defining a research hypothesis. SAS, Systat and 
various software packages are used by MED-D for routine statistical 
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analysis. 

17. Develops and conduct empirical and process level studies, field sampling 
and associated tasks to determine effects of nonpoint stressors to aquatic 
plants, invertebrates and fish communities: This includes experimental 
design, sample collection and analysis, and data analysis. The contractor 
may be required to provide support in the data collection. 

18. Exposes aquatic organisms in flow-through or static exposure systems to 
pure chemicals, chemical mixtures, or environmental samples to evaluate 
their toxicity and toxicokinetics. Organism responses will include 
mortality, growth, reproduction, and biochemical/ physiological I 
behavioral endpoints and tissue residues. The contractor shall collect data 
on organism responses (e.g., effluent, sediment, biota, ambient water 
samples and TIEs). 

19. Maintains exposure systems and modify systems or fabricate new systems 
(see Section ill C, Paragraph 7.(D), on restrictions on fabrication). The 
contractor shall also implement procedures to control test water conditions 
(e.g., temperature, water chemistry, test chemical concentration time 
series) and to provide suitable test organisms. 

20. In conjunction with toxicity testing and environmental sampling, obtains 
samples of water and test organisms and analyze such samples for 
concentrations of chemicals specified. The types and numbers of samples 
will be specified by EPA or the contractor may be required to provide 
recommendations to EPA for EPA to use in developing sampling 
protocols. 

21. The contractor picks, sorts, counts and identifies aquatic organisms (plant, 
vertebrates and invertebrates) found in environmental samples (water, 
sediment and various trap samples). 

22. Provides Environmental Education/Communications technical support for 
use in developing public education materials for EPA research areas 
including but not limited to: 

• Critical elements of EPA science necessary to understand and 
minimize non-point source impacts on aquatic environments, 

• Scientific demonstrations, 
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• Training workshops, 

• Scientific ~minars, and 

• Coordination of laboratory tours/visitors 

Laboratory tours and visitors will be hosted by Federal employees 
although the contractor may make all arrangements required. 

V. Related Services: 

The Contractor perfonns the following as required in approved workassignments: 

A. Attend meetings to discuss Contractor performance or to clarify written reports. 

B. Serve on ad hoc contractor committees dealing with tasks required by the work 
performed in areas such as Health and Safety and Quality Assurance and 
communicating technical recommendations to Agency MED committees. 

C. Provide interpretation of ecological data on an ad hoc basis to further the 
investigations or develop reports. 

D. Present contract-generated data at seminars. 

VI. Contracted Staff of Culture Unit: 

The contractor shall provide staff to work on-site at the EPA facility and establish a shift 
work schedule for the culture unit support with coverage as listed below. 

1. Monday through Friday (NTE40) hours per week, for each employee between the hours of 
6:30 a.m. and 5:00 p.m. with coverage on Saturday and Sunday, weekend coverage necessary for 
culture unit work, normally less then 4 hours per weekend.day. 

2. Continuous (on-call) 24 hour coverage 7 days a week for culture unit emergencies, i.e., water 
on the floor, water spraying from a controller, dead organisms, or other flagged emergencies 
noted by the guard service. Emergency response may be covered by overtime requests if in 
excess of one hour per event.. 

Page 1-13 of 14 



EP-D-08-089 

3. In addition required hours (normally not more then 4 hours per day) to cover necessary work 
on all federal holidays. This need will very from year to year. 

4. No culture staff shall work more than 12 hours during any 24 hour period. 

5. The contractor shall be responsible for ensuring the level of support provided is adequate for 
efficient and effective performance of the contract. Contractor staff shall be appiropriately 
qualified to properly operate anq maintain all elements of this contract as a team. The 
Contracting Officer may require, in writing, that the Contractor remove from work any employee 
the Contracting Officer deems incompetent, careless, or otherwise objectionable. 

VII. Conformance with Environmental Management Systems: 

The Contractor shall perform work under this contract consistent with the relevant policy and 
objectives identified in the agency, organizational, or facility environmental management system 
(EMS) applicable for your contract. The Contractor shall perform work in a manner that 
conforms to all appropriate Environmental Management Programs and Operational Controls 
identified by the agency, organizational, or facility EMS, and provide monitoring and 
measurement information as necessary for the organization to address environmental 
performance relative to the environmental, energy, and transportation management goals. In the 
event an environmental nonconformance or noncompliance associated with the contracted 
services is identified, the contractor shall take corrective and/or preventative actions. In the case 
of a noncompliance, the Contractor shall respond and take corrective action immediately. In the 
case of a nonconformance, the Contractor shall respond and take corrective action based on the 
time schedule established by the EMS Site Coordinator. In addition, the Contractor shall ensure 
that their employees are aware of the roles and responsibilities identified by the 'environmental 
management system and how these requirements affect their work performed under this contract. 

All on-site contractor personnel shall complete yearly EPA sponsored environmental training 
specified for the type of work conducted on-site. Upon inclusion in the contract Statement of 
Work, the Contracting Officer's Representative will verify that all contractor personnel have 
acquired EMS Awareness Training at their appropriate site or location. 
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ATTACHMENT 2 

REPORTS OF WORK 
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. REPORTS OF WORK 

MONTHLY PROGRESS REPORTS 

1552.211-72 (JUNE 1996) DEVIATION 

(a) The Contractor shall furnish three (3) copies of the combined monthly 
technical and financial progress report stating the progress made, 
including the percentage of the project completed, and a description of the 
work accomplished to support the cost. If the work is ordered using work 
assignments or delivery orders, include the estimated percentage of task 
completed during the reporting period for each work assignment or delivery 
order. 

(b) Specific discussions shall include difficulties encountered and 
remedial action taken during the reporting period, and anticipated activity 
with a schedule of deliverables for the subsequent reporting period. 

(c) The Cont~actor shall provide a list of outstanding actions awaiting 
Contracting O~ficer authorization, noted with the corresponding work 
assignment, such as subcontractor, overtime approvals, and work plan 
approvals. 

(d) The report shall specify financial status at the contract level as 
follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: 
the amount obligated, amount originally invoiced, amount paid, amount 
suspended, amount disallowed, and remaining approved amount. The remaining 
approved amount is defined as the total obligated amount, less the total 
amount originally invoiced, plus total ·amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of 
hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct 
labor hours(by EPA contract labor category) I and the total loaded direct 
labor costs. 

(iii) For the cumulative contract period display: the negotiated and 
expended direct labor hours(by EPA labor category) and the total loaded 
direct labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended 

Page 2-2 of 5 



EP-D-08-089 

during the next reporting period. 

(4) Display the current dollar ceilings in the contract, net amount 
invoiced, and remaining amounts for the following categories: Direct labor 
hours, total estimated cost, award fee pool (if applicable), subcontracts 
by individual subcontractor, travel, program management, and Other Direct 
Costs (ODCs) . 

(5) Unbilled allowable costs. Display the total costs incurred but 
unbilled for the current reporting period and cumulative for the contract. 

(6) Average total cost per labor hour. For the current contract period, 
compare th~ actual total cost per hour to date with . the average total cost 
per hour of the approved workplans. 

(e) The report shall specify financial status at the work assignment or 
delivery order level as follows: 

(1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or 
latest work assignment / delivery order amendment amount (whichever is 
later} ; amount currently claimed; amount paid; amount suspended; amount 
disallowed; and remaining approved amount. The remaining approved amount 
is defined as: the workplan amount or latest work assignment or delivery 
order amount (whichever is later), less total amounts originally invoiced, 
plus total amount disallowed. 

(3) Labor hours. 

(I) A list of employees, their labor categories, and the number of 
hours worked for the reporting period . 

(ii) For the current reporting period, display the expended direct 
labor hours (by EPA contract labor hour category) and the total loaded 
direct labor hours. 

(iii) For the cumulative reporting period and cumulative contract 
period display: the negotiated and expended direct labor hours ~by EPA 
contract labor h our category) and the total loaded direct labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended 
during the next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs 
required to · complete the work assignment or delivery order. 

(4) Unbilled allowable costs. Display the total costs incurred but 
unbilled for the current reporting period and cumulat ive for the work 
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assignment. 

(5) Average cost per labor hour. For the current period, compare the 
actual total cost per hour of the approved workplans. 

(6) A list of deliverables for each work assignment or delivery order 
during the reporting period. 

(f) This submission does not change the notification requirements of the 
"Limitation of Cost" or "Limitation of Funds" clauses requiring separate 
written notice to the Contracting Officer. 

(g) The reports shall be submitted to the following addresses on or 
before the tenth (10th) of each month following the first complete 
reporting period of the contract. See EPAAR 1552.232-70, Submission of 
Invoices, paragraph {e), for details on the timing of submittals. 
Distribute reports as follows: 

No. of Copies 

2 

1 

1. Original Work Plan 

Addressee 

Project Officer (one copy to be divided by 
WA to allow distribution to individual WAMs) 

Contracting Officer 

WORK PLANS 

Fifteen (15) calendar days after receipt of a work assignment issued 
under this contract, unless otherwise .·specified in the work assignment, in 
addition to the Contracting Officer's copy required by the "Work 
Assignment" clause of this contract, the Contractor shall submit one (1) 
copy of a Work Plan to the Project Officer, and one (1) copy of a Work Plan 
to the Work Assignment Manager. The Work Plan is subject to the approval 
of the Contracting Officer. In addition to the requirements of the "Work 
Assignment" clause of this contract, the Work Plan shall consist of the 
:eollowing: 

a. a description of the work assignment; 

b. a description of the methods and technical approach 
to be taken to complete the work assignment; 

c. an estimated schedule for _completion; 
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d. a listing of the people proposed to be assigned to 
the project with an estimate of the time to be spent by each 
person and a brief description of their qualifications and 
experience; 

e. the estimated cost shall includ.e direct labor, 
material, other direct costs, indirect costs, consultants and 
subcontractors; and 

f. a description of the quality assurance and quality 
control procedures which will be used to insure quality of work. 

g. A series of graphs reflecting projected cumulative 
estimated costs (and estimated fee) and labor-hours 

by month far each task or other logical segment of 
work for the total work assignment effort. 

2. Revisions to Work Plan 

The Contractor shall submit revisions to the work plan 
described above (a) when the original Work Plan is disapproved by 
the Contracting Officer (b) when directed by the Project Officer 
pursuant to the Clause entitled "Technical Direction," (c) whenever the 
work assignment requirements are changed by appropriate work assignment 
amendment; (d) when 75% of the estimated hours to complete the assignment 
have been expended and an adjustment in the approved budget cost estimate 
would be required to complete the work; and (e) as soon as it appears that 
the completion date stated in the approved work plan may be exceeded. The 
Contractor may submit recommended revisions to the work plan when the 
contractor believes such revision is deemed desireable for optimum 
achievement of contract objectives. Every recommended revision to the work 
plan shall be approved by the Contracting Officer prior to implementation 
by the Contractor. A copy of each revision shall be submitted to the 
Project Officer and the Work Assignment Manger. 

3. Approval 

Approval of a Work Plan (1) does not constitute a determination of the 
reasonableness, allowability, or allocability of the cost, (2) does not 
constitute an agreement to any fee for performance of a work assignment 
since fee for providing the level of effort and otherwise performing the 
contract is set forth therein, and (3) does not constitute consent to any 
proposed subcontracts. Subcontracts must be submitted for consent in 
accordance with the contract clauses entitled "Competition in 
Subcontracting" and "Subcontracts" or "Subcontracts Under 
Cost-Reimbursement and Letter Contracts." 

6/94 
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ATTACHMENT 3 

GOVERNMENT FURNISHED PROPERTY 
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Loca EPA Mfg, Mfg. Mfg, Item description Con Prop Acqui Date Ac 

tion Decal# Name Model# Serial# d. erty sit ion Rec• q. 

cod Type date . Co 

e st 

A- No Tag None Nona None Desk 4 Equip 01/15/ 09/2 $3 

104 ment 2003 3/08 00. 

< 00 

$25,0 

00 

A- No Tag None None None Desk 4 Equip 01115/ 09/2 $3 

104 ment 2003 3108 00. 

< 00 

$25,0 

00 

A- No Tag HON None None Two drawer file cabinet 4 Equip 11/25/ 09/2 $7 

104 ment 2003 3/08 5.0 

< 0 

$25,0 

DO 

A- 443407 N/A* N/A* NfA* Gray metal file cabinet-five 6 Equip 10(01{ 09/2 $7 

104 drawers ment 1993 3(08 5.0 

< 0 

$25,0 

00 

A- No NfA' N/A' NIA* Wooden workstation with file 4 Equip 03/291 09{2 $2 

104 Tag drawer ment 1994 3f08 00. 

< 00 

$25,0 

00 

A- No NfN N/A" NfA* Wooden workstation with file 4 Equip 03/29{ 09{2 $2 

104 Tag drawer ment 1994 3/08 00. 

< 00 

$25,0 
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00 

A- No NIA' N/A' N/A" Standard tan metal desk, walnut 4 Equip 10/01/ 09/2 $3 

104 Tag top ment 1993 3/08 OD. 

< 00 

$25,0 

00 

A- No NIN NIA* NIA" Wall Mounted wooden bookcase 4 Equip 10/01/ 09/2 $5 

104 Tag -lour com men! 1993 3/08 0.0 

< O· 
$25,0 

00 

A- No N/A' N/A' NIA* Wall Mounred wooden bookcase 4 Equip 10/0f/ 09/2 $5 

104 Tag -four com ment 1993 3/08 0.0 

< a 
$25,0 

00 

A- No NIA* N/A' N/A" Wall Mounted wooden bookcase 4 Equip 11/25/ 09/2 $5 

104 Tag -four com men! 1996 3/08 0.0 

< 0 

$25,0 

00 

A- No N/A* NIN N/A' Wall Mounted wooden bookcase 4 Equip 11125/ 0912 $5 

104 Tag -four com men! 1996 3/08 0.0 

< 0 

$25,0 

DD 
A- No HON NIA" NIA' Tan Metal File Cabinet - five 4 Equip 10/01/ 0912 $7 

104 Tag drawers ment 1993 3/0B 5.0 

< 0 

$25,0 

DO 
A- No Unicor N/A' NIA' Tan metal table - walnut top 4 Equip 10/011 0912 $1 

104 Tag e rnant 1993 3108 00. 

< 00 
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$25,0 

00 

A- 44302 Globe SOC-5 NIA' Chair 5 Equip 11f01/ 0912 $7 

104 Busin ment 1993 3/08 5.0 

ess < 0 

Fumit $25,0 

ure 00 

A- No Hon NIN V119 Chair 4 Equip 10101/ 09/2 $1 

104 Tag ment 1993 3/08 50. 

< 00 

$25,0 

00 

A- No HON N/A' 7901 Chair 4 Equip 10/011 09/2 $1 

104 Tag men! 1993 3/08 50. 

< OD 

$25,0 

DO 

A- No Hon NW 7901 Chair 4 Equip 10/15/ 09/2 $1 

104 Tag men! 1998 3108 50. 

< 00 

$25,0 

00 

A- No HON NIA' 7901 Chair 4 Equip 10/15/ 09/2 $1 

104 Tag ment 1998 3/08 50. 

< 00 

$25,0 

00 

Lo ca EPA Mfg. Mfg. Mfg. Item description Con Prop Acqui Date Ac 

ti on Decal# Name Model# Serial# d. erty sltion Rec• q . 

cod Type date . Co 

e st 

166 929265 A & FP6000 640183 Analytical Balance 4 Equip UNK 09/2 u 
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Wet D 7 ment 3108 NK 
Lab < 

$25,0 

00 

163 No Tag Mettle AP135-S 112840 Analytical · Balance 4 Equip LINK 09/2 u 
Wet r 0784 ment 3108 NK 
Lab < 

$25,0 

00 

A- 643 Dell GX270 GBQJ1 CPU, keyboard, mouse, 4 Equip LINK )9123 u 
104 1 monitor ment /08 NK 

< 

$25,0 

00 

A- 790 Dell GX270 13RQ4 CPU, keyboard, mouse, 1 Equip 031221 09/2 $1, 

104 1 monitor ment 2004 3108 15 

< 9 

~~s.o 

00 

A104 804 Dell GX270 5WDR CPU, keyboard, mouse, 1 Equip 03/23/ . 09/2 $1, 

041 monitor ment 2004 3/08 15 

< 9 

$25,0 

00 

1578 929573 Gatew G6400 110602 CPU, keyboard, mouse, 4 Equip UNK 09/2 u 
Elect ay 75 monitor ment 3/08 NK 
Shop < 

$25,0 

()() 

1579 889491 Textro 2221A 801019 Oscilloscope 4 Equip UNK 09/2 u 
Elect nix 7 men! 3/08 NK 

< 

Shop $25,0 

00 
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1578 735 Dell GX270 817T04 CPU, keyboard, mouse, l Equip 03/23/ 09/2 $1, 

Elect 1 monitor ment 2004 3{08 15 

Shop < . 9 

$25,0 

00 

169 746 Dell GX270 J67T04 CPU, keyboard, mouse, 1 Equip 03/23/ 09(2 $1, 

Wet 1 111011i!or ment 2004 3/08 15 

Lab < 9 

$25,0 

00 

165 745 Dell GX270 D77TQ CPU, keyboard, mouse, 1 Equip 031231 09/2 $1 , 

Wetl 41 monitor ment 2004 3108 15 

ab < 9 

$25,0 

00 

A- 643 Dell GX270 GBQJH CPU, keyboard, mouse, 1 Equip 03/23/ 0912 $1, 

104 11 monitor ment 2004 3/08 15 

< 9 

$25,0 

00 

Note: EMR has "authc;>rized" use of equipment on-site and will be provided furnished office space. 
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· ATTACHMBNT 4 

LIST OF ELECTRONIC INSTRUMENTATION 
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Maintenance and repair of the laboratory's electronic instrumentation which shall include 
but not be limited to the specific equipment items and general equipment types listed below. 
This shall include the acquisition of consumable electronic supplies and repair parts. When 
specified in service requests, routine maintenance shall be performed according to schedules 
provided by the Work Assignment Manager (W AM). Detailed service and maintenance 
records/logs shall be maintained for major equipment items such as the mass spectrometer 
and liquid scintillation systems, and the laser scanning microscope. 

Finnigan-MATTSQ-70 Triple Stage GC/LC/MS (EPA#802079) 
Finnigan-MAT MAT95S High Resolution GC/MS (EPA#929185) 
Micromass time-of-flight LC/mass spectrometer (EP A#92959 l) 
(3) Hewlett Packard MSD GC/MS (EPA#s 929647, 802275,929649) 

(3) Agilent 1100 series LC!MSD(EPA#929658) 
Agilent 7500ce LC/ICP-mass spectrometer(C00901) 

Agilent 6410 TSQ LC/mass spectromter(EPA#C00915) 
Micromass SIR-mass spectrometer (EPA#929438) 
Thermo-Finnigan SIR-mass spectrometer(EPA#929666) 
Biorad Radiance 2000 Laser Scanning microscope (EPA#929640) 
Packard Oxidixer/Scintillation Counter (EP A#801923) 
Packard 2550 Liquid Scintillation Counter (EPA#929122) 
Packard Minaxi 5000 Ganuna Counter (EPA#802425) 
Gas, liquid, and ion chromatographic equipment 
Infrared, UV /visible, fluorescence, and AA spectrophotometers 
pH, specific ion, and dissolved oxygen meters · 
Electronic instrumentation aboard research vessels/boats. 

2. Maintenance and repair of electronic monitoring and control systems supporting: 
Amphibian UV exposure facility. 
Fish physiological monitoring units. 
High hazard exposure/ effluent treatment facility. 
Toxicant dilution systems for aquatic bioassay testing. 
Automated sampling and sample processing equipment. 
MED's research vessels and small boats. 

Note: Equipment comprising these systems is described in specific research project work plans 
available from the W AM. 
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ATTACHMENT 5 

INVOICE PREPARATION 
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INVOICE PREPARATION INSTRUCTIONS 
SF 1034 

The information which a contractor is required to submit in its Standard Form 1034 is set forth as 
follows: 

(1) U.S. Department, Bureau, or establishment and location - insert the names and address of the 
servicing finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared - insert date on which the public voucher is prepared and submitted. 

(3) Contract/Delivery Order Number and Date - insert the number and date of the contract and 
delivery order, if applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date - leave blank. 

(5) Voucher Number - insert the appropriate serial number of the voucher. A separate series of 
consecutive numbers, beginning with Number 1, shall be used by the contractor for each new 
contract. When an original voucher was submitted, but not paid in full because of suspended 
costs, resubmission vouchers should be submitted in a separate invoice showing the original 
voucher number and designated with the letter "R" as the last character of the number. If 
there is more than one resubmission, use the appropriate suffix (R2, R3, e.tc.) 

(6) Schedule Number; Paid By; Date Invoice Received - leave blank. 

(7) Discount Terms - enter terms of discount, if applicable. 

(8) Payee's Account Number - this space may be used by the contractor to record the account or job 
number(s) assigned to the contract or may be left blank. 

(9) Payee's Name and Address - show the name of the contractor exactly as it appears in the 
contract and its correct a~dress, except when an assignment has been made by the contractor, or 
the right to receive payment has been restricted, as in the case of an advance account. When 
the right to receive payment is restricted, the type of information to be shown in this space 
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shall be furnished by the Contracting Officer. 

(10) Shipped From; To; Weight Government B/L Number - insert for 
supply contracts. 

(11) Date of Delivery or Service - show the month, day and year, 
beginning and ending dates of incurrence of costs claimed for 
reimbursement. Adjustments to costs for prior periods should 
identify the period applicable to their incurrence, e.g., revised 
provisional or final indirect cost rates, award fee, etc. 

(12) Articles and Services - insert the following: "For detail, see 
Standard Form 1035 total amount claimed transferred from Page __ 
of Standard Form 1035." Type "COST REIMBURSABLE-PROVISIONAL 

PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-PROVISIONAL 
PAYMENT" on the Interim public vouchers. Type "COST 
REIMBURSABLE-COMPLETION VOUCHER" or "INDEFINITE 
QUANTITY/INDEFINITE DELIVERY-COMPLETION VOUCHER" on the 
Completion public voucher. Type "COST REIMBURSABLE-FINAL 
VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-FINAL 
VOUCHER" on the Final public voucher. Type the following 
certification, signed by an authorized official, on the face of 
the Standard Form 1034. 

"I certify that all payments requested 
are for appropriate purposes and in 
accordance with the agreements set forth 
in the contract." 

(Name of Official) (Title) 

(13) Quantity; Unit Price - insert for supply contracts. 

(14) Amount - insert the amount claimed for the period indicated in 
(11) above. 
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The information which a contractor is required to submit in its 
Standard Form 1035 is set forth as follows: 

(1) U.S. Department, Bureau, or Establishment - insert the name and 
address of the servicing finance office. 

(2) Voucher Number - insert the voucher number as shown on the 
Standard Form 1034 . 

(3) Schedule Number - leave blank. 

(4) Sheet Number - insert the sheet number if more than one sheet is 
used in numerical sequence. Use as many sheets as necessary to 
show the information required. 

(5) Number and Date of Order - insert payee's name and address as in 
the Standard Form 1034. 

(6) Articles or Services - insert the contract number as in the 
Standard Form 1034. 

(7) Amount - insert the latest estimated cost; fee (fixed, base, or 
award, as applicable), total contract value, and amount and type 
of fee payable (as applicable) . 

(8) A summary of claimed current and cumulative costs and fee by 
major cost element. Include the rate(s) at which indirect costs 
are claimed and indicate the base of each by identifying the line 
of costs to which each is applied. The rates invoiced should be 
as specified in the contract or by a rate agreement negotiated by 
EPA's Cost Policy and Rate Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions 
appearing in the contract. 

NOTE: Amounts claimed on vouchers must be based on records 
maintained by the contractor to show by major cost element 
the amounts claimed for reimbursement for each applicable 
contract. The records must be maintained based on the 
contractor's fiscal year and should include reconciliations 
of any differences between the costs incurred per books and 
amounts claimed for reim,bursement. A memorandum record 
reconciling the total indirect cost(s) claimed should also 
be maintained. 

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 
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The following backup information is required as an attachment to the 
invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor 
category and total) and the total loaded direct labor hour s billed for 
the period in the invoice. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, 
the period, and the cost base to which it is applied. 

Subcontracts - identify the major cost elements for each subcontract . 

Other Direct Cos.ts - when the cost for an individual cost (e.g., 
photocopying, material and supplies, telephone usage) exceeds $1,000 
per the invoice period, provide a detailed explanation for that cost 
category. 

Contractor Acquired Equipment {if authorized by the contract) -
identify by item the quantities, unit prices, and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) - identify 
by item the quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify 
by trip, the number of travellers, the duration of travel, the point of 
origin, destination, purpose of trip, transportation by unit price, per 
diem rates on daily basis and total dollars billed. Detailed reporting 
is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis 
with/without separate program management, contract period will be 
specified in the contract instructions. 

NOTE: For other than small business concerns, amounts claimed for purchased 
material and subcontracted items should be based on the cash disbursed by the 
contractor. These costs cannot be billed to the Government until paid for by 
the contractor. Any of these costs billed to the Government prior to being 
paid in cash, in addition to their associated indirect costs, will be 
cons.idered improper charges and will be suspended until evidence of cash 
payment is provided. Similarly, any costs requiring advance consent by the 
Contracting Of.ficer will be considered improper and will be suspended, if 
claimed prior to receipt of Contracting Officer consent. Include the total 
cost claimed for the current and cumulative-to-date periods. After the total 
amount claimed, provide summary dollar amounts of cumulative costs: (1) 
suspended as of the date of the invoice; and (2) disallowed on the contract as 
of the date of the invoice. The amount under (2) shall include costs 
originally suspended and later disallowed. Also include an explanation of the 
changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and 
reason for the 
adjustment. Disallowed costs should be ident ified in. unallowable ac counts in 
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the 
contractor's accounting system. 

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS 

The following backup information is required as an attachment to the invoice 
as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor 
category and total) and the total direct labor hours billed for the 
pe~iod of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g ., 
photocopying, material and supplies, telephone usage) exceeds $1,000 
per the invoice period, provide ? detailed explanation for that cost 
category 

Indirect Cost Rates - identify by cost center, the indirect cost rate, 
the period, and the cost base to which it is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit 
prices , and total dollars billed. 

Contractor Acquired Software - identify by item the quantities, unit 
prices , and total dollars billed. 

Travel ~ when travel costs exceed $2,000 per invoice period, identify 
by trip, the number of travellers, the duration of travel, the point of 
origin, destination, purpose of trip, transportation by unit price, per 
diem rates on daily basis and total dollars billed. Detailed reporting 
is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis 
with/without separate program management, contract period will be 
specified in the contract instructions. 

NOTE: For other than small business concerns, amounts claimed for purchased 
material and subcontracted items should be based on the cash disbursed by the 
contractor. These costs cannot be billed to the Government until paid for by 
the contractor. Any of these costs billed to the Government prior to being 
paid in ·cash, in addition to their associated indirect costs, will be 
considered improper charges and will be SUppended until evidence of cash 
payment is provided. Similarly, any costs requiring advance consent by the 
Contracting Officer will be considered improper and will be suspended, if 
claimed prior to receipt of Contracting Officer consent. Include the total 
cost claimed for the current and cumulative-to-date periods. After the total 
amount claimed, provide summary dollar amounts of cumulative costs: (1) 
suspended as of the date of the invoice; and (2) disallowed on the contract as 
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of the date of the invoice. The amount under (2) shall include costs 
originally suspended and later disallowed. Also include an explanation of the 
changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and 
reason for the 
adjustment. Disallowed costs should be identified in unallowable accounts in 
the 
contractor's accounting system. 

RESUBMISSIONS 

When an original voucher was submitted, but not paid in full because of 
suspended costs and after receipt of a letter of removal of suspension, 
resubmissions of any previously claimed amounts which were suspended 
should be submitted in a separate invoice showing the original voucher 
number and designated with the letter "R" with the copy of the removal 
of suspension notice. The amounts should be shown under the 
appropriate cost category and include all appropriate supplemental 
schedules. NOTE: All disallowances must be identified as such in the 
accounting system through journal entries. 

Voucher resubmittals may also occur as a result of; (1) a new indirect 
cost rate agreement; or (2) adjustments to previously billed direct 
cost rates due to audit resolution. Such claims should be submitted in 
a separate invoice or request for contractor financing payment number. 
They should include supplemental schedules showing the previously 
adjusted amounts by contract period. If the resubmission is based on a 
new rate agreement, a copy of the agreement should be attached. Costs 
must be identified by delivery order or work assignment where 
appropriate. If the contract is Superfund-related, voucher 
resubmittals shall also identify the amount claimed against each 
Superfund site and non-site-specific activity. 

COMPLETION VOUCHERS 

Submit a completion voucher when all performance provisions of the 
contract are physically complete, when the final report (if required) 
is accepted, and when all direct costs have been incurred and booked. 
Indirect costs may be claimed at the provisional rates, if final rates 
are not yet available. Contractors must identify these vouchers by 
typing "Completion Voucher" next to the voucher number. For contracts 
separately invoiced by delivery order, provide a schedule showing total 
costs claimed by delivery order and in total for the contract. 

In addition to the completion voucher, the contractor must submit an 
original and two copies of EPA Form 1900-10, Contractor's Cumulative 
Claim and Reconciliation showing the total cumulative costs claimed 
under the contract. 

The information which a contractor is required to submit in its EPA 
Form 1900-10 is set forth as follows: 
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(1) Contractor's Name and Address - show the name of the contractor 
exactly as it appears in the contract and its correct address, 
except when an assignment has been made by the contractor, or the 
right to receive payment has been restricted, as in the case of 
an advance account. When the right to receive payment is · 
restricted, the type of inf~rmation to be shown in this space. 
shall be furnished by the Contracting Officer. 

(2) Contract Number - insert the number of the contract under which 
reimbursement is claimed. 

(3) First voucher number and completion voucher number. 

(4) Total amount of cost claimed for each cost element category 
through the ~ompletion voucher. 

(S) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final 
indirect cost rate(s) and/or provisional rate(s) as specified in 
the contract, if final rate(s) are not yet negotiated for any 
fiscal period. 

(7) Fiscal year. 

(8) Indirect cost center. 

(9) Appropriate basis for allocation. 

(10) Negotiated final indirect cost rate(s) or provisional indirect 
cost rate(s). 

(11) Signature. 

(12) Official title. 

(13) Date. 

FINAL VOUCHER AND CLOSING DOCUMENTS 

After completion of the final audit and all suspensions and/or audit 
exceptions have been resolved as to the final allowable costs and fee, 
including establishment of final indirect cost rate(s) for all periods 
the contractor .shall prepare a final voucher including any adjustments 
to vouchered costs necessitated by the final settlement of the contract 
price. Contractors must identify these vouchers by typing "Final 
Voucher" next to the voucher number. For contracts separately invoiced 
by delivery order, provide a schedule showing final total costs claimed 
by delivery order and in total for the contrac t. The contractor shall 
also provide an original and two copies of an updated EPA Form 1900-10, 
Contractors Cumulative Claim and Reconciliation, showing the total 
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negotiated, cumulative costs for the contract. Indirect costs shall be 
included at the final negotiated rates. 

In addition to the final voucher, the contractor must submit an 
original and two copies of the Contractor's Release; Assignee's 
Release, if applicable; the Contractor's Assign~ent of Refunds, 
Rebates, Credits and other Amounts; the Assignee's Assignment of 
Refunds, Rebates, Credits and other Amounts, if applicable; and the 
Contractor's Affidavit of Waiver of Lien, when required by the 
contract. 
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ATTACHMENT 6 

AGENCY PERSONAL IDENTITY VERIFICATION PROCEDURES FOR CONTRACTOR PERSONNEL 
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Background: 
Homeland Security Presidential Directive-12 (HSPD-12), signed by President Bush on 

August 27, 2004, sets forth the policy of the United States to enhance security, increase 
Government efficiency, reduce identity fraud, and protect personal privacy by establishi~g a 
mandatory, Government-wide common identification standard for Government employees and 
contractor employees for gaining physical access to Federally controlled facilities and logical 
access to ·Federally controlled information systems. Secure and reliable forms of identification 
(badge) are (a) issued based on sound criteria for verifying an individual employee's identity; (b) 
strongly resistant to identity fraud, tampering, counterfeiting, and terrorist exploitation; (c) 
rapidly authenticated electronically; and (d) issued only by providers whose reliability has-been 
established by an official accreditation process. 

The requirements of HSPD-12 are implemented through the Federal Information 
Processing Standards Publication (FIPS) 201 and guidance from OMB policy memorandum 
M-05-24, dated August 5, 2005. These policies require personal identity verification (PIV) and 
suitability determinations (background investigation) for ali affected contractor and subcontractor 
personnel before issuance of a PIV Card (badge) when contract performance requires contractors 
to have physical access to a Federally controlled facility or access to a Federal information 
system. 

In compliance with Federal requirements, a FAR case is in development. Pending 
publication, the FAR will require agencies to include their PIV procedures for contractor 
personnel that implement HSPD-12, PIPS PUB 201 and OMB guidance M-05-24, dated August 
5, 2005, in solicitations and contracts that require the contractor to have physical access to a 
Federally controlled facility or access to a Federal information system. The FAR will also have 
an associated FAR clause "Personal Identity Verification of Contractor Personnel" that requires 
the contractor to comply with agency PN procedures of contractor personnel that implement 
HSPD-12. 

EPA has developed a master plan to implement the requirements of HSPD-12, FIPS 201, 
and OMB guidance, M-05-24. The plan provides for a pha.;;ed in approach for facilities and 
information systems over several years, but must be completed for all affected contractor 
personnel by October 2007. Authentication of an individual's identity is a fundamental 
component of physical and logical access control processes. An accurate determination of 
identity is needed to make sound access control decisions. The procedures below are the 
agency's personal identity verification and suitability procedures to implement HSPD-12, FIPS 
PUB 201 and OMB guidance M-05-24, for contractor employees. 

a) Contractor Requirements for Personal Identity Verification of Contractor Personnel. 

All individual contractor and subcontractor employees (hereafter referred to as 
"contractor") whose work under the contract requires physical access to an EPA controlled 
facility or logical access to an EPA information system for six months or longer, must be 
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prepared to submit to a National Agency Check with Inquiries (NACn or higher level 
investigation, if required, and have their fingerprints taken at an EPA designated facility. The 
background investigation is performed by the Office of Personnel Management (OPM) for EPA. 
Contractor employees shall provide all information required in the Standard Form (SF) 85P, 
Questionnaire for Public Trust Positions, and provide fingerprints. Only contractor employees 
who work on-site at the Agency for at least 24 hours a week for 6 months or longer will be 
eligible to receive credentials (Identification badge). 

Contractor employees who have a favorably adjudicated Federal background · 
investigation at the NACI level, or above, completed within the past 5 years, will not require an 
additional investigation unless one is requested by the contracting officer or the contracting 
officer's representative (COR). However, these employees must still submit an SF 85P, but need 
only provide their name and social security number. All contractor employees must be 
fingerprinted at an EPA authorized site. 

During performance of this contract, in accordance with EPA's master implementation 
plan, the contractor will be notified that a NACI, or higher level investigation, and fingerprints 
are required under the contract. At that time, contractor employees will be required to submit a 
completed SF 85P. The contractor will be instructed of the date, place, and time for 
fingerprinting. The SF 85P is available online at: 

http://www.opm.gov/Forms/html/sf.asp 

The contractor employee must appear in-person at least once before the issuance of a 
PIV credential. When reporting in person to the EPA facility for fingerprinting, contractor 
employees must provide two forms of identity source documents in original form. The identity 
source documents must come from the list of acceptable documents included in Form I-9, OMB 
No. 1115-0136, Employment Eligibility Verification. At least one document shall be a valid 
State or Federal government-issued picture identification (ID). 

EPA Contractor Badges. Until notified by the contracting officer or COR of the 
implementation of the PIV and suitability requirement for this contract, contractor 
employees will be issued EPA Contractor identification badges. 

Foreign Nationals. Contractor employees who are foreign nationals requiring physical 
access to an EPA controlled facility, or access to an EPA information system for longer 
than six months, must submit an SF 85P and have their fingerprints taken at an EPA 
facility, as noted above. In addition, foreign nationals must submit proof of their official 
legal status in the U.S., and continuous residency for the prior two years from date the SF 
85P is submitted to EPA. 

6 months or Less. Contractor employees requiring physical access to an EPA controlled 
facility or access to an EPA information system for less than 6 months may be subject to 
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the same requirements, as discussed. However, at a minimum, these contractor 
employees must have their fingerprints taken, but are not required to submit a completed 
SF 85P, unless notified by the COR. These contractor employees may have limited and 
controlled access to facilities and information systems. 

NOTE: Information contained on the SF-85P forms may demonstrate that the employee is not 
suitable to be given access to an EPA facility or an EPA information system. The contractor 
should be aware that information on the SF 85P will be screened by EPA. For individuals with 
admitted derogatory information, issuance of a provisional credential may be delayed pending 
further investigation. Contractors are responsible for providing qualified personnel in 
accordance with requirements stated elsewhere in this contract. Any contractor employee found 
unsuitable to perform as a result of screening or suitability determinations shall be immediately 
replced by the contractor. The following are possible "red flags": 

Employment - Having ·been fired from.a previous job, or having left under unfavorable 
circumstances within the past 7 years (Question 12 on the SF 85P); 

Selective Service - Failure to register with the Selective Service System; this applies to 
male applicants born after December 31, 1959 (Question 17 on the SF 85P); 

Police Records - Within the past 7 years, any arrest, charge, or conviction that has been 
upheld for violent or dangerous behavior or a pattern of arrests that demonstrates 
disregard for the law (Question 20 on the SF 85P); 

Illegal Drugs - Illegal use within the previous year, or drug manufacture or other 
involvement for profit within the past 7 years (Question 21 on the SF 85P) 

b) When the contractor Program Manager (PM) is notified of the implementation of the PIV and 
Suitability of Contractor Personnel, the PM shall submit to the EPA COR, the following 
summary information, in addition to the required individual information, discussed above: 

• Contract number 
• Name, address and phone number of contractor with point of contact 
• Names of all contractor employees submitting an SF 85P. 
• Names of contractor employees claiming to have a previous favorably adjudicated 

Federal background investigation on record. 

c) All PIV Cards (badges) must be returned to the COR or EPA badging office at the conclusion 
of the contract, or when contractor on-site services are no longer required. Failure to return all 
credentials will result in a cost of $15 per badge/credential. 
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d) This requirement must be incorporated into all subcontracts wherein employees whose work 
under the subcontract requires physical access to an EPA controlled facility or logical access to 
an EPA information system, for longer than six months. 

e) Contractors and their employees have the right to appeal the determination to deny or revoke 
credentials. The contractor will submit their appeal to the COR. Once EPA has issued a 
decision on the appeal, it is final and not subject to further appeal. 

t) Definitions: 

"EPA information system" means - an information system [44 U.S.C. 3502(8))] used or operated 
by EPA, or a contractor of EPA or other organization on behalf of the agency. 

"EPA Controlled Facilities" means --
EPA or Federally-owned buildings or leased space, whether for single or multi-tenant 
occupancy, and its grounds and approaches, all or any portion of which is under the 
jurisdiction, custody or control of the agency; 
EPA or Federally controlled commercial space shared with non-government tenants. For. 
example, if a department or agency leased the 10th floor of a commercial building, the 
Directive applies to the 10th floor only; and 
Government-owned contractor-operated facilities, including laboratories. 
The term does not apply to educational institutions that conduct activities on behalf of 
departments or the agency or at which Federal employees are hosted unless specifically 
designated as such by the sponsoring department or agency. 
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